
For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 

INVITATION TO BID                                                                                                                         CBD 1 
 

BID NUMBER 
BID 4/2026 

CLOSING DATE AND TIME 
FRIDAY 12 JUNE 2026 STRICTLY @ 12:00 

DESCRIPTION 
MECHANICAL EARTHMOVING OF EXCESS MATERIAL IN VARIOUS 

WESTERN CAPE RIVERS 

NAME OF TENDERER/BIDDER 
 

CSD NUMBER 
 

TOTAL BID PRICE (VAT INCLUDED) 
 

VALIDITY PERIOD OF BID 
90 DAYS 

 
SUBMISSION OF DOCUMENTS 
All tender documents to be uploaded onto the Casidra RFQ/Tender portal.  
 
NOTE TO BIDDERS: 
Bidders are required to ensure that electronic bid submissions are done at least a day before the closing date to 
prevent issues which they may encounter due to their internet speed, bandwidth or the size of number of uploads 
they are submitting. Please do not wait for the last minute to submit. A bidder can upload 30MB and up to 10 
documents per upload and multiple uploads are permitted.  
 
FAILURE TO PROVIDE ANY OF THE COMPULSORY DOCUMENTATION AND PARTICULARS MAY 
RENDER THE BID INVALID. 
 
PLEASE NOTE: 
Documents must be bound as Casidra will not take responsibility for any information that is lost due to unbound 
submissions of tenders. 
 

 
THE FOLLOWING RETURNABLE DOCUMENTS (INCLUDING THE CBD FORMS AS PART OF THE BID) MUST BE 
VALID FOR A PERIOD OF 90 CALENDER DAYS AFTER CLOSURE OF THE BID AND SUBMITTED AS PART OF THE 
BID PACKET 
Document Description Compulsory Comment 

CBD 1 Invitation to bid   

CBD 2 Conditions to submit bid   

CBD 3 Terms of Reference   

CBD 4 Pricing schedule   
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CBD 5 
Supply Chain – Preferential 
Procurement Regulations 2022 
and Codes of good practice 

  

Name of bidder 
 

Postal address 
 

Street address 
 

Telephone number (code and number) 
 

Cell phone number 
 

E-mail address 
 

VAT registration number 
 

SARS TCC attached (Foreign suppliers with no tax obligation in South Africa must complete the SBD1 form that will be 
submitted to SARS for verification and issuing of a Confirmation of Tax Obligation letter.) 

YES ☐ NO ☐ 

Originally certified B-BBEE status level certificate/Original Sworn Affidavid 
(A B-BBEE status level verification certificate must be delivered to Casidra SOC Ltd, 22 Louws Avenue, Paarl,  in 
order to qualify for preference points for B-BBEE) 

YES ☐ NO ☐ 

COIDA 
Number: YES ☐ NO ☐ 

I,           _______________ 
as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the 
information submitted is true and correct and that I am duly authorized as a signatory of this bid. On behalf of my business, 
I accept the terms and conditions as set out in this document. I will supply documentary proof of any information supplied 
herein on request and to the satisfaction of Casidra. 
 
In terms of the POPI Act I further give consent that my contact and company details as will be captured on the Casidra 
database may be shared with the role players/funders involved in the project and be used by Casidra for the purpose of 
further procurement. 
 

Signature of bidder  Date  

Capacity under which this bid is signed  
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TERMS AND CONDITIONS FOR BIDDING         CBD 2 
 

1. BID SUBMISSION: 
1.1. Bids must be delivered by the stipulated time to the correct address. Late bids will not be accepted. 
1.2. All bids must be submitted on the official forms provided (not to be re-typed). 
1.3. Bidders must be registered on the Central Supplier Database (CSD). 
1.4. Original Sworn Affidavit and originally certified B-BBEE certificates must be submitted to bidding 

institution to qualify for preference points for B-BBEE. 
1.5. Bids are subject to the Casidra SOC Ltd Financial Regulations, Preferential Procurement Policy Framework Act 

and the Preferential Procurement Regulations, 2022, the General Conditions of contract (GCC) where applicable, 
and if applicable other special conditions of contract. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1. Bidders must ensure compliance with their tax obligations. 
2.2. If a discrepancy exists between CSD and SARS, a printed version of the Tax Clearance Certificate (TCC) must 

be supplied by the supplier and the e-Filing PIN number for verification of authentication by Casidra SOC Ltd. 
2.3. Foreign suppliers with no tax obligation in South Africa must complete SBD1 that will be submitted to SARS for 

verification and the issuing of a Confirmation of Tax Obligation letter. 
2.4. Consortia/joint ventures/sub-contractors must each submit a separate TCC. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
3.1. Is the bidder a resident of the Republic of South Africa (RSA) 

3.2. Does the bidder have a branch in RSA?  

3.3. Does the bidder have a permanent establishment in the RSA? 

3.4. Does the bidder have any source of income in the RSA? 

Yes  ☐ 

Yes  ☐ 

Yes  ☐ 

Yes  ☐ 

No   ☐ 

No   ☐ 

No   ☐ 

No   ☐ 

IF THE ASWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO OBTAIN A TAX 
COMPLIANCE STATUS/TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
4. TENDER CONDITIONS 
CASIDRA reserves the right to: 
 disregard any bids where the declaration has not been signed; 
 accept parts of the bid items or split bids based upon item prices; 
 disclose the results of the points awarded on request; 
 evaluate and award points according to the documentation supplied and evaluate functionality at its own discretion; 
 award the bid to the qualifying bidder with the highest number of points scored, unless the prices are not market related 

or on the basis of objective criteria stated in the tender documents, and 
 to award the bid to a bidder which does not necessarily have the lowest price. 
The bid may be cancelled if: 
 all the bid offers received are higher than R50 million; 
 circumstances change and there is no longer a requirement for this service; 
 funds are no longer available or if there are insufficient funds available in the budget for the work; 
 no acceptable bids and/or market related prices are received; 
 there is a material irregularity in the tender process (administrative non-compliance of prescribed legislation);  
 false information was supplied by the bidder; 
 Cancellation of bid will be placed in the same media as initially advertised. 
Other notes: 
 Final points scored will be rounded off to the nearest 2 decimal places. 
 In the event of equal scores, the offer with the highest B-BBEE score will be successful. If scores are still equal, and 

where functionality is part of the bid, the offer with the highest functionality score will be successful. If the scores are 
still equal, the drawing of lots will determine the outcome. 

 Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended amount as 
the new bid amount. 
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FOR OFFICE USE ONLY – TO BE COMPLETED AT BSC MEETING 
 

PLEASE INDICATE TYPE OF WORKS 

Infrastructure/construction (includes animal husbandry, building, greenhouses, sheds and 
storerooms, civil and building works including stores, engineering and electrical engineering 
works) 

☒ 

Training ☐ 

Catering services ☐ 

Production inputs (includes feed, fertilizers, packing material, seeds and plants, transport, soil 
preparation) 

☐ 

Professional services (Engineers, consulting engineers, Veterinarians and services, Legal 
Practitioners, Industrial Consultants or Recruitment Agencies, Training service providers, Subject 
matter specialists acting as consultants, etc.) 

☐ 

Mechanisation (Vehicles, farming implements/equipment) ☐ 

Other (Irrigation) ☐ 

PROCUREMENT STRATEGY 
(Please indicate by choosing either YES or NO and click on the box.) Yes No 

1. Advertising on e-tender ☒ ☐ 

2. Advertising on CIDB ☐ ☒ 

3. Advertising on Casidra portal ☒ ☐ 

4. RFQ ☐ ☒ 

5. Open tender process ☒ ☐ 

6. Contract administration sheet completed ☒ ☐ 

7. Procure plan sheet completed ☒ ☐ 
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8. Advertise period (1 week) 
*Note if bid document and advertisement period is less than 14 days, attach CEO 
approval. 

☒ ☐ 

 

SUPPORTING DOCUMENTATION 

Project managers to indicate what supporting documentation MUST form part of the tender. If 
marked YES, then it must be provided to SCM: 

Yes No 

Baseline Risk Assessment ☒ ☐ 

Health & Safety plan ☒ ☐ 

Maps ☒ ☐ 

COMPULSORY DOCUMENTATION NEEDED TO BE SUBMITTED AS PART OF THIS BID: 

COIDA – Letter of good standing ☒ ☐ 

COMPANY PROFILE – Detailed company profile including but not withstanding core business 
activities, background, resources, etc. 

☒ ☐ 

CONSTRUCTION MANAGER COMPETENCY - Provide proof of competency of a construction 
manager in terms of Construction Regulations 2014 Clause 8 in format of CV showing 
competency in field of construction as well as health & safety 

☒ ☐ 

REFERENCES – Provide a minimum of least three (3) different references from three (3) 
different companies  

☒ ☐ 

CIDB – Grading certificate 2CE or higher from CIDB for contractor ☒ ☐ 

EXPERIENCE – Provide detailed list of completed projects with contact numbers regarding 
civil and/or earthmoving projects completed as well as monetary value 

☒ ☐ 
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TERMS OF REFERENCE               CBD 3 
 

PROJECT: MECHANICAL EARTHMOVING OF EXCESS MATERIAL IN VARIOUS WESTERN CAPE RIVERS 

 
GENERAL REQUIREMENTS 
 
The works, as described, is situated on farms within the Western Cape Province. The quoted amount will be a lump 
sum bid and must include labour and machinery.  The successful bidder must have the capacity to start the works 
within 7 (seven) days of appointment. If any of the successful bidders receives the award of more than one river, 
they must start and end concurrently within 20 (twenty) days. Successful bidder must in writing, confirm their 
capacity.  
 
 
Conditions that may pose a risk:  
 
The removal of debris and sediment in an environmentally sensitive riparian zone is specialised work that requires 
competent human resources that are adequately skilled in working with heavy and dangerous machinery in aquatic 
and undulating conditions. The safety of all staff is of paramount importance in the implementation of this project. 
 
The removal of debris and vegetation on private property within the area will require a specialised work methodology 
to prevent damage to infrastructure and to ensure that the risk of fire during the harvesting process is limited and 
that biomass and sediment is reduced. This methodology must form part of this bid.  
 
(Please note all the environmental and health safety concerns are referenced under the baseline risk assessment 
and the health and safety specification). 
 

CONTRACT PERIOD 
 
The completion period of this service is (20) Days starting from the day of appointment. 
 

CIDB GRADING (If 
marked YES under 
Procurement Strategy 
above) 

 
For Construction works above the value of R500 000: tenderers must have a CIDB 
contractor grading designation  2 CE  or higher 2 CE 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the (above indicated) class 

of construction work;   
3. The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with Table 9 of the Construction 
Industry Development Regulations, 14 November 2008, GG 31603. 

 

SUB CONTRAC TING  

Bidder to complete 
sub-contracting 

Under CIDB Practice note 7 of 2007, one of the following subcontracting will apply: 

1. Domestic subcontractor (appointed by the main contractor at his/her discretion); 
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section on CBD 5 if 
applicable. 

 

FUNCTIONAL REQUIREMENTS 

Functional refers to: A service or product that is designed to be practical, useful, working or operating, taking into 
account factors like quality, reliability, viability, and durability and the technical capacity (time and resources) and 
ability (knowledge and skills) of the bidder to execute the works. 
 
Bids that fail to meet the minimum score, for individual criteria and total for functional criteria as stipulated in the 
tender document, will be an unacceptable tender. 
 
This bid is subject to the evaluation of functional requirements. NO 
 

LABOUR LOG SHEETS 

One of Casidra’s agreed mandate with the Western Cape Department of Agriculture is to report on jobs created for 
the individual projects. To assist Casidra with accurate reporting it is a condition of this bid document that the 
successful bidder will have to submit labour log sheets with all required information properly completed.  

Documentation MUST be submitted with every payment claim from the Contractor on a monthly basis. Failure to 
submit this information will result in default by the contractor and may affect payment certificates being issued. 

Documentation will consist of excel spreadsheet combined total person days, weekly log timesheet & relevant copies 
of South African ID Documents of workers claimed for under person days. This documentation will be emailed to 
the successful bidder. Weekly log sheet MUST be signed by workers on the site. The person days claimed for 
workers must have South African citizenship. 

The Protection of Personal Information Act 4 of 2013 (also known as POPIA), regulates and controls the 
processing, usage and storage of personal information. In order to be compliant with POPIA, Casidra commits not 
to share your information with any third party outside Provincial & National Departments of Agriculture, project 
management agencies, co-workers and associates / partners as per our business approval and evaluation, and 
reporting processes. 

SCOPE OF WORKS 

 
PROJECT: MECHANICAL EARTHMOVING OF EXCESS MATERIAL IN VARIOUS WESTERN CAPE RIVERS 
 
This project consists of the following elements: 

The proposed scope of works entails providing immediate disaster support to affected communities through the 
mechanical clearing and restoration of river systems. The works will primarily include: 

 
 Removal of debris, vegetation, rock islands, and accumulated sand deposits from river channels; 
 Reinstatement of natural flow paths within affected rivers; 
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 Repair and plugging of breached berm sections; 
 Loading and hauling of excess material to approved spoil areas; and 
 Associated emergency river rehabilitation measures. 
 Trimming and finishing off blocked river channels.  
 Removal of organic material and sediment causing obstruction to the watercourse 

 
Methodology 
 
The intention is to deploy one dump truck and one excavator to each of the rivers listed below. Tenderers may 
submit pricing for individual rivers and are not required to price for all listed rivers. Rivers for which the tenderer 
does not wish to be considered may be left blank. 
 
The works will be carried out along various sections of each river, at locations identified by the respective Water 
User Association or Irrigation Scheme. The exact work areas will be pointed out to the contractor by the 
appointed Project Manager representing the relevant Water User Association or Irrigation Scheme. 
 
The type of work to be undertaken at each selected location will be in accordance with the Scope of Works 
described above. The duration of work for each river will be limited to a maximum of twenty (20) working days, 
based on an eight (8) hour working day. 
 
The rivers are located in various locations within the Western Cape Provence and in selected locations in the 
river systems and their tributaries – WUA’s will guide this process. 
 
Various river locations 
 
Location of sites and elements specific to the location (municipal by-laws, weather factors, geographical factors) 

 
1. Zanddrift WUA in the Swellendam area 

Lat: 34° 4'18.89"S | 20°17'4.28"E 
 

2. Central Breede WUA in the Worcester area 
Lat: 33°42'22.11"S | Long: 19°27'35.84" 
 

3. Cogmanskloof WUA in the Ashton area 
Lat: 33°52'26.83"S | Long: 19°59'48.30"E 
 

4. Worcester East WUA in the Worcester area 
Lat: 33°38'42.08"S | Long: 19°17'33.56"E 

 
5. Hexrivier WUA in the De Doorns area 

Lat: 33°33'40.95"S | Long: 19°30'37.53"E 
 

6. Wolseley WUA in the Wolseley area 
Lat: 33°32'35.25"S | Long: 19°12'26.92"E 
 

7. Tulbagh WUA in the Tulbagh area 
Lat: 33°19'13.23"S | Long: 19° 5'44.85"E 
 

8. Wabooms WUA in the Darling area 
Lat: 33°32'29.78"S | Long: 19°12'25.35"E 
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9. Bergrivier WUA Sub-district 1 UPPER in the Paarl area 
Lat: 33°23'19.20"S | Long: 18°59'26.29"E 
 

10. Bergrivier WUA Sub-district 1 LOWER in the Zonquasdrift area 
Lat: 32°54'3.71"S | Long: 18°17'57.15"E 
 

11. Wemmershoek River BRWUA in the Franschhoek area 
Lat: 33°49'59.64"S | Long: 19° 4'36.35"E 
 

12. Kromme River Irrigation Board in the Wellington area 
Lat: 33°37'44.16"S | Long: 19° 2'20.65"E 
 

13. Spruit Rivier WUA in the Wellington area 
Lat: 33°39'40.37"S | Long: 19° 1'27.80"E 
 

14. Kastaiingsrivier - La Motte Irrigation Board in the Franschhoek area 
Lat: 33°53'5.69"S | Long: 19° 4'34.59"E 
 

15. 24 Riviere WUA in the Saron area 
Lat: 33°11'31.81"S | Long: 18°56'10.71"E 
 

16. Titus River WUA in the Ceres area 
Lat: 33°24'46.30"S | Long: 19°26'37.55"E 
 

17. Badsberg Conservancy in the Rawsonville area 
Lat: 33°37'40.35"S | Long: 19°13'16.15" 
 

18. Tankwa Karoo Farmers Union in the Sutherland area 
Lat: 32°15'25.81"S | Long: 20°5'2.29" 
 

19. Kouebokkeveld in the Elandsfontein area 
Lat: 33°2'55.80"S | Long: 19°20'28.67" 
 

20. Holsloot in the Rawsonville area 
Lat: 33°40'35.49"S | Long: 19°20'12.75"E 
 

21. Brandwag in the Worcester area 
Lat: 33°34'37.15"S| Long: 19°25'36.11"E 
 
 
 

 
 
 
 
 
 
 
 
 
 



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 

GENERAL CONDITIONS 
 
SITE ACCESS: 
 
The movement of vehicles on the site should be confined to clearly demarcated access routes and existing roads 
should be used where approved by the Farmer / Land owner. Any deviation should first be approved by the Project 
Manager, with consultation with the Landowner. The Contractor should ensure that vehicles leaving the site are 
clean and, wherever possible do not deposit mud and any other earth material on road surfaces.   
 
SHEDS FOR EMPLOYEES AND MATERIALS: 
 
The Contractor shall provide for the supply, erection and maintenance and removal on completion of the works, of 
ample temporary sheds for the proper storage of materials and for the use of his employees 
 
 
 
TEMPORARY LATRINES: 
 
The contractor shall provide for the supply and erection of proper temporary latrines for the use of his employees. 
Latrines are to be maintained in a thoroughly clean and orderly condition and adopt such precautions to prevent the 
soil from being contaminated/polluted and remove such latrines at the completion of the works. 
 
DISCREPANCIES BETWEEN PLAN AND SPECIFICATION: 
Any discrepancy between the plan and the specification must be brought to the attention of the technical Project 
Manager before the tenderer submits his price. This is to eliminate any confusion as to what is required for the 
contract because the tenderer must take note of the fact that no additional costs will be entertained for 
discrepancies between the plan and the specification after the tender price has been submitted. 
 
SECURITY: 
The successful bidder is responsible for his own security of his/her plant, facilities, resources, etc for the duration of 
the contract.  
 
CLEARING AWAY OF RUBBISH AND MATERIALS:  
 All rubbish accumulated during the works (including testing and commissioning) and all superfluous materials not 
required for completion of the contract shall be removed from site by the Contractor on an on-going basis, and as 
and when directed by the Engineer or Employer.  
 
DUST CONTROL: 
The Contractor is to take appropriate measures to minimise the generation of dust as a result of construction works, 
to the satisfaction of the Project Manager.  
(Please see the baseline risk assessment and the health and safety specification). 
 
FIRE PRECAUTIONS: 
 All reasonable precautions shall be taken to avoid the outbreak of fire, particularly in work involving the use of naked 
flames.  The Contractor is to allow for full time supervision, and nominate a responsible person to ensure each 
artisan who is welding, or carrying out any operation that could cause a fire hazard, be equipped with a fire 
extinguisher. All workmen shall be made aware of the dangers involved in the careless disposal of matches, 
cigarettes and the like as well as the accumulation of rubbish on site. Hot work permits shall be enforced. 
 
SITE CLEAN UP:  



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 

The Contractor shall ensure that all structures, equipment, materials and facilities used or created on site for or 
during construction activities are removed to the satisfaction of the Project Manager once the project has been 
completed. All roads to be repaired to at least its original condition. All damage to the sites infrastructure or land 
production must be repaired or rehabilitated before completion of the project. 
 
NOISE AND NUISANCE CONTROL: 
 Operations shall be conducted in such a manner that nuisance shall not be caused to the general public, adjoining 
residents and users of adjacent buildings. If such nuisance is being caused the Contractor shall immediately make 
such arrangements that will prevent a recurrence of the same and indemnify the Employer against any claims arising 
therefrom. 
 
RESTRICTIONS ON WORKMEN: 
 Ensure that workmen confine their activities to the area in which the Contract Works are being carried out.  On no 
account shall workmen enter and use any existing building on site or any completed building without permission. No 
workmen shall be allowed to use any of the new fittings such as sinks, basins, WC’s, cooking equipment, electrical 
circuits or appliances etc. Smoking will not be allowed on site.  
  
Any transgressions of the above may lead to permanent dismissal from site. All workmen shall be identifiable by 
suitable ID cards and uniform work clothing. 
 
PLACING OF ORDERS: 
The contractor shall place al orders for materials as early as possible, as he/she will be held responsible for any 
delay in the delivery thereof. 
 
DIMENSIONS OF NEW WORK: 
The contractor shall take all dimensions affecting new work on the site since he will be held solely responsible for 
all new work being of the correct sizes. 
 
EXISTING SERVICES: 
If the contractor encounters any existing services such as cables, pipes or sewers during the execution of the works, 
he must immediately notify the Engineer, halting all work in the vicinity thereof, until instructions to proceed have 
been given by the Project Manager 
 
Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the contract but if it should 
be necessary to disconnect or cut any such wires or pipes, the Project Manager will be advised thereof and his 
instruction awaited 
 

END OF WORK TO BE DONE 

TIMELINE 

ACTION START DATE END DATE DURATION (WEEKS)

Administrative and tender preparation 2026/06/03 2026/06/04 1
Tender runtime/sourcing of quotes 2026/06/05 2026/06/12 7
Adjudication and award of bid 2026/06/15 2026/06/19 4
Time to activate delivery 2026/06/19 2026/07/03 14
Construction time/delivery completed 2026/07/03 2026/07/23 20

46Total duration  
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BID CONDITIONS 

Lump Sum Bid 

These documents are for a lump sum bid for all labour and material as set out in the Scope of Works. For the 
purposes of variation orders, the unit rates rate of the services should also be given if requested on the form CBD 
4.  

No unit rate price adjustment of whatever nature, except for decreases or increases in the Value-Added Tax (VAT) 
and / or Variation Orders, will be applicable in this contract.  The bidder shall make provision in his bid price for 
possible fluctuations in costs. 

 

Premises in Occupation 

The premises for the works will be in occupation during the contract period. Approval to access the premises must 
be obtained from the land owner. 

Fixed Price Bids 

No contract price adjustment of whatever nature, except for decreases or increases in the Value-added Tax (VAT) 
and / or Variation Orders, shall be applicable in this contract.  The Contractor will make provision in his bid for 
possible fluctuations in costs. 

If the instruction / appointment for the construction of certain phases is done after the validity of the bid has expired, 
prices may, on request, be updated or re-negotiated within the reasonable norms of escalation. 

Expenses in Preparation of Bid 

The Client will not be responsible for, subject to the Preferential procurement regulations, nor pay any expenses for 
losses which the bidder may incur in preparation of this bid. 

Inspection of Site 

Bidders must familiarise themselves with the local conditions, the accessibility of the site, the full extent and nature 
of the work to be done and the conditions affecting the execution and pricing of the bid. Claims on the grounds of 
lack of knowledge in such respects or otherwise will not be entertained. 

If a site meeting is held, notice of attendance must be forwarded to the contact person. 

Only information given in writing to the Contractor by the Engineer during the tender period will be regarded as 
binding on the Contract. Verbal information, given during the site inspection or at any other time prior to the award 
of the Contract, will not be regarded as binding on the Contract. 

Site 

The site to be occupied will be clearly pointed out to the Contractor at the site handover. The Contractor will not be 
allowed to extend his operations beyond the boundaries of the site.  
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Water for the Works 

The Contractor may use if available.  He will obtain permission from the Land Owner before any connection to or 
extension of the existing supply is made, which will be executed, removed and made good on completion of the 
works at the Contractor’s own expense. 

Electricity & Lighting for the Works 

The Contractor may use the existing power if available.  He will obtain permission from the Land Owner before any 
connection to or extension of the existing supply is made, which shall be executed, removed and made good on 
completion of the works at the Contractor’s own expense. 

The Contractor will allow for the risk of failure in the electrical supply or in case of an insufficient supply, in which 
case he will make his own arrangements and all costs that may arise shall be for his own account. 

Scaffolding & Hoisting Equipment 

The Contractor will provide for the supply, erection and removal of scaffolding and / or hoisting equipment as 
required. 

Tools, Equipment & Machinery 

The Contractor will provide all his own tools and equipment as well as facilities and transport for this project. 
Machinery should be sufficient to complete the works in the allocated time.  

Existing Services 

If the Contractor encounters any existing services such as cables, pipes or sewers during the execution of the works, 
he must immediately notify the Client, halting all work in the vicinity thereof, until instructions to proceed have been 
given by the Project Manager. 

Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the contract but if it should 
be necessary to disconnect or cut any such wires or pipes, the Client will be advised thereof and his instruction 
awaited. 

Accounts and Payments 

Payment of accounts received by the Client in terms of the works completed, shall be affected within 30 days after 
receipt of a correctly completed and approved invoice for the work module. The Client does not accept responsibility 
for delays in payment due to faulty accounts or paperwork. 

Payments will be done maximum on a fortnight basis and will only be made for work done/completed. 
Payment will be based upon a completed payment schedule which will be completed by bidder on award of 
tender. Payments will only be made upon physical inspection and sign off of completed work. Please allow 
timeous notice for inspections so that the necessary travel arrangements can be made. 

Public Liability Insurance 

Proof of Public Liability Insurance for planned work must be submitted by the successful contractor at the receipt 
of letter of award and before work commences.  Public liability insurance must be minimum R5 000 000,00 Million 
rands. 



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 

Inspections, tests and analysis 

All pre-bidding testing will be for the account of the contractor. 

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during production 
or execution or on completion be subject to inspection, the premises of the contractor shall be open, at all reasonable 
hours, for inspection by a representative of the Client or an organization acting on behalf of the Client. 

If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract, 
but during the contract period it is decided that inspections shall be carried out, the Client shall itself make the 
necessary arrangements, including payment arrangements with the testing authority concerned. 

If the inspections, tests and analyses show the supplies to be in accordance with the contract requirements, the cost 
of the inspections, tests and analyses shall be defrayed by the Client. 

Where the supplies or services do not comply with the contract requirements, irrespective of whether such supplies 
or services are accepted or not, the cost in connection with these inspections, tests or analyses shall be defrayed 
by the contractor. 

Supplies and services which do not comply with the contract requirements may be rejected. 

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not to 
comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the 
contractor who shall, when called upon, remove them immediately at his own cost and forthwith substitute them with 
supplies which do comply with the requirements of the contract. Failing such removal, the rejected supplies shall be 
returned at the contractors cost and risk. Should the contractor fail to provide the substitute supplies forthwith, the 
Client may, without giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies 
as may be necessary at the expense of the contractor. 

The provisions of above clauses regarding inspection & testing shall not prejudice the right of the Client to cancel 
the contract on account of a breach of the conditions thereof, or to act in terms of the conditions of contract. 
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PRICING SCHEDULE                CBD 4 
 

Please read notes on next page. 

NAME OF BIDDDER 
 

BID NUMBER 
 

Are you registered in terms of sections 23(1) of 23(3) of the Value-Added Tax Act 
1999 (Act no 89 of 1991)?1 

Yes No 

☐    ☐ 

If yes to above, provide your VAT number 
 

Bill of quantities (if yes, it will be attached separately) 
Yes No 

 ☐  ☒ 
Item no Quantity ONLY provide pricing for the rivers you wish 

to bid on 
Bid price (RSA 

currency) (see 3a) 
1 - Zanddrift River 

1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

2 - Central Breede River 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

 
1 https://www.gov.za/sites/default/files/gcis_document/201505/act-89-1991s.pdf 
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3- Cogmanskloof 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

4 - Worcester East WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

5 - Hexrivier WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

6 - Wolseley WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
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7 - Tulbach WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

8 - Wabooms WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

9 - Berg UPPER WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

10 - Berg LOWER WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
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11 - Wemmershoek WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

12 - Kromme WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

13 - Spruit WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

14 - Kastaiings WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

 
 
 

   



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 

15 - 24 Riviere WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

16 - Titus WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

17 - Badsberg WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

18 - Tankwa Karoo WUA 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
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19 - Kouebokkeveld 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

20 - Holsloot 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

21 - Brandwag 
1 2 machines Site establishment   
2 2 machines De-establishment  
3 20 days One 32-ton excavator  
4 20 days One 20-ton dumper truck  
  SUB TOTAL 

 
 

  15% VAT                                                               
 

 

  GRAND TOTAL 
 

 

 

Signature of bidder  

Date   
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NOTES (applicable where indicated) 
A. PRICE (where applicable) 
1. FIRM PRICES 

a. Only firm prices will be accepted.  
b. No non-firm prices will be considered.  
c. All delivery cost must be included in the bid price for delivery at prescribed destination. 
d. In cases where different delivery points influence the pricing, a separate pricing schedule must be submitted for 

each delivery point. 
2. NON-FIRM PRICES 

a. In cases of period contracts, non-firm prices will be adjusted (loaded) with the assessed contract price adjustments 
implicit in non-firm prices when calculated the comparative prices.  

b. Price adjustments will be allowed at periods and times specified in the bidding documents. 
c. In cases where different delivery points influence the pricing, a separate pricing schedule must be submitted for 

each delivery point. 
d. The quantities are given as a guideline for a bid and for the purposes of unit rates and in no way be used as a 

measured bid. 
3. PROFESIONAL SERVICES 

a. All applicable taxes include value-added tax, pay as you earn, income tax, unemployment insurance contributions 
and skills development levies. 

B.  CONSTRUCTION (applicable to construction only) 
1. The total price for the service must include all labour and material required for the proper execution of the work as 

described in the Scope of Works and as per Engineers drawings (where applicable). 
2. The tender will be evaluated on the criteria for a market related price.  
3. The contractor must attach a detailed and comprehensive proof of competency of a construction manager in terms 

of Construction Regulations 2014, Clause 8 including experience regarding construction health & safety regulations. 
4. The contractor must attach the proof of CIBD grading as specified in the scope of works. 
5. The contractor must be in possession of a valid COIDA letter of good standing and it must be attached. 
6. Where applicable, the contractor must attach valid proof or registration with the Department of Labour for the 

installation of the main electrical supply. 
C. OTHER NOTES (applicable to all bids) 
1. The tender will be evaluated on the criteria for a market related price. 
2. The full cost of the service and/or works must be indicated and may not be discounted or cross subsidised against 

another service, project, transaction or sale of goods. Such contributions against the total project cost must be specified, 
itemised, costed and clearly indicated in the bid. 

3. The prices must be valid for a period of 90 days from date of closure of the bid to allow for evaluation and appointment. 
4. Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended amount as 

the new bid amount. 
D. COMPANY PROFILE (applicable when requested) 
1. The contractor must attach a detailed and comprehensive company profile including core competencies of 

personnel. The company profile must summarize information about the organisation.  
2. The company profile must include the following: 

a. Company core business activities (describe products and services and markets in which it operates). 
b. Company background (state number of years in business, location, history of company etc.) 
c. Company resources (number of employees, core competencies of personnel, structure of company) 

E. WARRANTY (applicable when requested) 
1. Where requested, the bidder must attach proof of warranty offered on the letterhead of the bidder. 
F. BROCHURE (applicable when requested) 
1. Bidder must provide detailed brochure and technical specifications of products where requested. 
2. Bidder must be able to provide proof of service location within applicable radius as specified in CBD 3 (Scope of works). 
G. AFTER SALES SERVICES AGREEMENT (applicable when requested) 
1. Where applicable, the bidder must sign and submit the after sales agreement. 
H. APPOINTMENT (applicable to construction and professional services) 
1. The successful contractor will be given notification in writing by means of an appointment letter 
2. The successful contract must sign the CBD 8, together with this document, which will form the contract. 
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CHANGES MADE BY BIDDER 
If the bidder wishes to make any changes to any of the bid conditions or specifications, or wishes to 
qualify this bid in any way, it must be clearly set out below. Any changes made and not listed, will 
disqualify a bid. 
 
Any changes made by the bidder outside the scope of works, resulting in not meeting pre-
qualifying conditions or compulsory subcontracting, may influence the functionality of the end 
product and may result in the bid being disqualified. 
Item Suggested change 
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PROOF OF REFERENCES  
 

Supply at least three (3) different references from three (3) different companies with contact numbers  
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PROOF OF RELEVANT EXPERIENCE  
 
Provide detailed list of completed projects with contact numbers regarding civil and / or earthmoving projects 
completed as well as monetary value   
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SCHEDULE: DETAILED COMPANY PROFILE 
 
The contractor must attach to this page a DETAILED & COMPREHENSIVE company profile including core 
competencies of personnel. The company profile must summarize information about your organisation. 
In order for a company profile to be compliant for this bid, the following detail MUST be included in the 
company profile.  
 
• Company core business activities –  Describe your products and services and  
markets in which you operate 
 
• Company background –    State number of years in business, location,  
history of company, etc 
 
• Company resources –    Number of employees, core competencies of  
personnel, structure of company - organogram 
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COIDA LETTER OF GOOD STANDING 
 
The contractor must attach to this page a copy of the current letter of good standing 
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CIDB GRADING 
 
The contractor must attach to this page a copy of their CIDB Grading of 2CE or higher 
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SCHEDULE: CONSTRUCTION MANAGER COMPETENCY 
 
The contractor must attach to this page DETAILED & COMPREHENSIVE proof of competency of a 
construction manager in terms of Construction Regulations 2014 Clause 8. 
 
Please attach a complete CV for evaluation purposes relevant to this occupation of Construction work.  
Please also supply this particular person’s experience regarding construction health & safety regulations. 
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CBD 5.1 

 
 

SUPPLY CHAIN MANAGEMENT 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 AND CODES 
OF GOOD PRACTICE 

Only for use of bids from R2 000 to maximum of R50 million 

Casidra, as a Schedule 3D development and implementation agent for the Western Cape Provincial Government 
underwrites, and complies with the Provincial and National developmental initiatives and administers funds on behalf of 
donors.  Within this context, and because of the specific requirements of the donors for the application of the funds, the 
awarding of bids is dependent on the special evaluation criteria as set out in the policies of Casidra. The evaluation criteria 
of this Preferential Procurement Policy are based on the “Preferential Procurement Policy Framework (Act 5 of 2000)” 
and related Regulations. 

Awarding of the bid is dependent on preferential points system, and every presentation is measured against the specific 
evaluation criteria as shown.  The completion and signature of the document is thus a pre-requisite to qualify as a 
service provider. 

This preference form must form part of all bids invited. It contains general information and serves as a claim form 
for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution. 

 BEFORE COMPLETING THIS FORM, BIDDERS MUST MAKE SURE OF THE CONTENTS OF THE 
BROAD BASED BLACK ECONOMIC EMPOWERMENT ACT AND THE CODES OF GOOD PRACTICE WHICH 
CAN BE FOUND ON: 

http://www.thedtic.gov.za/financial-and-non-financial-support/b-bbee/broad-based-black-economic-
empowerment/ 

https://www.gov.za/documents/broad-based-black-economic-empowerment-act 

https://www.bbbeecommission.co.za/ 

DEFINITIONS 

1.1 “affidavit” is a type of verified statement or showing, or in other words, it contains a verification, meaning it is under 
oath or penalty of perjury, and this serves as evidence to its veracity and is required for court proceedings; 

1.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black 
Economic Empowerment Act; 

1.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on its overall 
performance using the relevant scorecard contained in the Codes of Good Practice of Black Economic 
Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

1.4 “EME” is an Exempted Micro Enterprise with an annual total revenue of R10 million or less; 
1.5 “Large Enterprise” is any enterprise with an annual total revenue above R50 million; 
1.6 QSE is a Qualifying Small Enterprise with an annual total revenue between R10 million and R50 million; 
1.7 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000); 
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1.8 “the Regulations” means the Preferential Procurement Regulations, 2011 and 2022; 
1.9 “consortium or joint venture” means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 
1.10 “person” includes a juristic person; 
1.11 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another 

person to support such primary contractor in the execution of part of a project in terms of the contract; 
1.12 “trust” means the arrangement through which the property of one person is made over or bequeathed to a trustee 

to administer such property for the benefit of another person; and 
1.13 “trustee” means any person, including the founder of a trust, to whom property is bequeathed in order 

for such property to be administered for the benefit of another person; 
1.14 “original sworn affidavit” means the initial document which was not photocopied or electronically reproduced; 
1.15 “original certified B-BBEE certificate” means the certification of a copy of the B-BBEE certificate confirming 

the validity of the original document. The stamp of the notary must be ORIGINAL. 
 

GENERAL CONDITIONS 
1.1 The value of this bid is estimated to not exceed R50 million (all applicable taxes included) and therefore the 80/20 

points system shall be applicable. 
1.2 Preference points for this bid shall be awarded for: 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 

1.3 The maximum points for this bid are allocated as follows: 

    POINTS 

PRICE 80 
B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE 100 
 

1.4 Failure on the part of a bidder to fill in, sign this form and submit in the circumstances prescribed in the Codes 
of Good Practice either a B-BBEE Verification Certificate form issued by a Verification Agency accredited by the 
South African Accreditation System (SANAS) or by a Registered Auditor approved by the Independent Regulatory 
Board of Auditors (IRBA) or an affidavit confirming annual total revenue and level of black ownership together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

1.6 The bidder is responsible to provide Casidra SOC Ltd with (refer to 2.2 under POINTS AWARDED FOR PRICE: 
1.6.1. An original sworn affidavit 
1.6.2. An originally certified B-BBEE certificate. 

 
ADJUDICATION USING A POINT SYSTEM 

1.1 Subject to Regulation 7 of the Casidra SOC Ltd Financial Regulations and PPR 2022, the bidder obtaining the 
highest number of total points will be awarded the contract. 

1.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into account 
all factors of non-firm prices and all unconditional discounts. 

1.3 Points scored must be rounded off to the nearest 2 decimal places. 
1.4 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the 

highest number of preference points for B-BBEE. 
1.5 However, where functionality criterion forms part of the bid and is part of the evaluation process, and two or more 

bids have scored equal points including equal preference points for B-BBEE, the successful bid must be the one 
scoring the highest score for functionality. 
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POINTS AWARDED FOR PRICE 
THE 80/20 PREFERENCE POINT SYSTEM 
1. A maximum of 80 points is allocated for price on the following basis: 

 

 

 

 

 

 
2. A maximum of 20 points will be awarded for B-BBEE status level of contribution: 

2.1. In terms of Regulations 5(2) of the Regulations preference points must be awarded to a bidder for attaining the 
B-BBEE status level of contribution in accordance with the table below: 

B-BBEE Status Level on 
Contributor 

Number of 
points 

Points awarded 
(for office use only) 

BEE recognition level 

1 20 EME & QSE 100% Black 
owned  

135% 

2 18 EME & QSE 51% + Black 125% 
3 14  110% 
4 12 EME 51% < Black owned 100% 
5 8  80% 
6 6  60% 
7 4  50% 
8 2  10% 

Non-compliant contributor 0  0% 
 

2.2. B-BBEE requirements: 
An EME must submit a valid, fully completed, original, certified, dated and signed sworn affidavit (no 
photostat copies of certification allowed) confirming annual turnover and level of black ownership or an affidavit 
issued by Companies Intellectual Property Commission (accounting officer for a Closed Corporation).  
 
If a startup EME, a clear, originally certified copy, of B-BBEE certificate issued by the CIPC for EME’s only is 
accepted.  
A QSE that is less than 51% (50% or less) black owned must be verified in terms of the QSE scorecard issued 
via Government Gazette and submit a clear, valid, originally certified copy of a B-BBEE Verification Certificate 
issued by SANAS.  
 
A QSE that is at least 51% black owned (51% or higher) must submit an original, certified, dated and signed 
sworn affidavit confirming turnover and level of black ownership as well as declare its empowering status or an 
affidavit issued by Companies Intellectual Property Commission. 
 
A large enterprise must submit a clear, valid, originally certified copy of a B-BBEE Verification Certificate 
issued by a verification agency accredited by SANAS.  
 
A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided 
that the entity submits their B-BBEE status level certificate.  
 

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a 
consolidated B-BBEE status level verification certificate for every separate tender. 
 
Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms 
of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 
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3. Bids of non-compliant contributors (where no certificate was submitted) will be considered but no points will be 
awarded for B-BBEE status. 

DECLARATION 
Bidders who claim points in respect of B-BBEE status level of contribution MUST complete the following: 
1. B-BBEE status level of contributor claimed in terms of paragraph 1 and 2 above: 
 B-BBEE status level of contributor: 

2. SUB-CONTRACTING 
2.1. Will any portion of the contract be sub-contracted:  

(Tick applicable box) 
Yes   ☐ No   ☐ 

2.2. If YES, INDICATE: 
a. What percentage of contract will be subcontracted?  
b. The name of the subcontractor  
c. B-BBEE status level of the sub-contractor  
d. Is sub-contractor EME or QSE Yes   ☐ No   ☐ 

e. Attach the originally certified B-BBEE certificate/original sworn affidavit as proof. 
 
MARKET RELATED PRICING 
If a bidder, whose tender is compliant and received the highest overall points, do not offer a market related price, the offer 
may be negotiated with that bidder to be market related. 
 

Are you willing to negotiate your offer? Yes   ☐ No   ☐ 

 
 

SUPPLY CHAIN PERFORMANCE MEASUREMENT 
 
In order for Casidra to measure its supply chain efficiency and effectiveness, please assist us by answering the following 
questions: 

 What were the source that made you became aware of this bid being available. 
 

Personal Email invite to bid: ☐ 

Via a friend or business partner: ☐ 

National Government E-Tender website: ☐ 

Local Newspapers: ☐ 

Casidra own website: ☐ 

CIDB website ☐ 
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Other (specify) ………………………………………………… ☐ 

 
 

 Was the time allowed to date of closure sufficient for you to compile an offer? 
 

No – too short   ☐ Yes – Sufficient    ☐ No - Too long   ☐ 

 
 

I,              

as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the 
abovementioned information is true and correct and that I am duly authorized as a signatory of this bid. On behalf of my 
business, I accept the terms and conditions as set out in this document. I will supply documentary proof of any information 
supplied herein on request and to the satisfaction of Casidra. 

In terms of the POPI Act I further give consent that my contact and company details as will be captured on the Casidra 
database may be shared with the role players/funders involved in the project and be used by Casidra for the purpose of 
further procurement. 

Signature  

Date  
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CBD 5.1 - DECLARATION 

 
 
 
 

DECLARATION OF INTERESTS, BIDDERS’ PAST SCM PRACTICIES AND INDEPENDENT BID 
DETERMINATION  
 
 
1. To give effect to the requirements of the Western Cape Provincial Treasury Instructions, 2019: Supply Chain 

Management (Goods and Services), Practice Note 4 of 2006 Declaration of Bidders Past SCM Practices-(SDB8), 
Instruction note Enhancing Compliance Monitoring and Improving Transparency and Accountability in Supply Chain 
Management SBD 4 Declaration of Interest, Practice Note 2010 Prohibition of Restrictive practices SBD9, Section 4 (1) 
(b) (iii) of the Competition Act No. 89 of 1998 as amended together with its associated regulations, the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 and regulations pertaining to the tender defaulters register, 
Paragraph 16A9 of the National Treasury Regulations and/or any other applicable legislation. 

 
2. All prospective bidders intending to do business with this institution must be registered on the central supplier 

database. 
 

3. Definitions: 
 

“Bid” includes a price quotation, advertised competitive bid, limited bid or proposal 
 
“Bid rigging (or collusive bidding)” occurs when businesses, that would otherwise be expected to compete, secretly 
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / 
or services through a bidding process. Bid rigging is, therefore, an agreement between competitors 
 
‘‘business interest’’ means — 
(a) a right or entitlement to share in profits, revenue or assets of an entity; 
(b) a real or personal right in property; 
(c) a right to remuneration or any other private gain or benefit, and includes any interest contemplated in paragraphs 

(a), (b) or (c) acquired through an intermediary and any potential interest in terms of any of those paragraphs; 
 
“Consortium or Joint Venture” means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract; 
 
“employee” means a person employed by the Provincial Government, a provincial public entity or a business 
enterprise, whether permanently or temporarily, including – 
a) an employee as contemplated in section 8 of the Public Service Act, 1994 (Proclamation 103 of 1994); 
b) a person appointed in terms of section 12A of the Public Service Act; 
c) a person transferred or seconded to the Provincial Government or a provincial   public   entity   in   terms   of   section   

15   of   the   Public   Service   Act; and 
d) an   educator   as   defined   in   the   Employment   of   Educators   Act, 1998 (Act 76 of 1998), and includes a member 

of the board or other controlling body of a provincial public entity; 
 
‘‘entity’’ means any — 
a) association of persons, whether or not incorporated or registered in terms of any law, including a company, 

corporation, trust, partnership, close corporation, joint venture or consortium; or 
b) sole proprietorship; 

 
‘‘entity conducting business with the Institution’’ means an entity that contracts or applies or tenders for the sale, lease 
or supply of goods or services to the Province; 
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“Family member” means a person’s — 
a) spouse; or 
b) child, parent, brother or sister, whether such a relationship results from birth, marriage or adoption. 

 
‘‘intermediary’’ means a person through whom an interest is acquired, and includes— 
a) a person to whom is granted or from whom is received a general power of attorney; and 
b) a representative or agent; 

 
“Institution” in this regard means — Casidra SOC Ltd 
 
“Provincial Government Western Cape (PGWC)” means the Institution of the Western Cape, and a provincial public 
entity; 
 
‘‘spouse’’ means a person’s: 
a) partner in marriage; 
b) partner in a customary union according to indigenous law; or 
c) partner in a relationship in which the parties live together in a manner resembling a marital partnership or 

customary union; 
 
4. Regulation 13(c) of the Public Service, 2016, effective 1 February 2017, prohibits any employee from conducting 

business with an organ of state, or holding a directorship in a public or private company doing business with an organ 
of state unless the employee is a director (in an official capacity) of a company listed in schedules 2 and 3 of the Public 
Finance Management Act. 
 

5. The bid of any bidder may be disregarded if that bidder or any of its directors have abused the institution’s supply chain 
management system; committed fraud or any other improper conduct in relation to such system; or failed to perform 
on any previous contract. 

 
6. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted 

practice by firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it 
involves collusive bidding (or bid rigging). Collusive bidding is a per se prohibition meaning that it cannot be justified 
under any grounds. 

 
7. Communication between partners in a joint venture or consortium will not be construed as collusive bidding. 

 
8. In addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and 

contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
SECTION A: DETAILS OF THE ENTITY 

 
A1. 

 
Name of the Entity 

 

 
A2. Entity registration Number (where 

applicable) 

 

 
A3. 

 
Entity Type 
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A4. 

 
Tax Reference Number 

 

A5. Full details of directors, shareholder, member, partner, trustee, sole proprietor or any persons with a right or 
entitlement to share in profits, revenue or assets of an entity, of the entity should be disclosed in the Table A below. 

 
 

TABLE A 

 FULL NAME DESIGNATION 
(Where a director is a 
shareholder, both 
should be 
confirmed.) 

IDENTITY NUMBER PERSONAL TAX 
REFERENCE NO. 

PERCENTAGE 
INTEREST IN 
THE ENTITY 
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SECTION B: DECLARATION OF THE BIDDER’S INTEREST 
The supply chain management system of an institution must, irrespective of the procurement process followed, prohibit 
any award to an employee of the state, who either individually or as a director of a public or private company or a member 
of a close corporation, seek to conduct business with the WCG, unless such employee is in an official capacity a director 
of a company listed in Schedule 2 or 3 of the PFMA as prescribed by the Public Service Regulation 13(c). Furthermore, an 
employee employed by an organ of state conducting remunerative work outside of the employee’s employment should first 
obtain the necessary approval by the delegated authority (RWOEE), failure to submit proof of such authority, where 
applicable, may result in disciplinary action. 
 YES NO 

B1. Are any persons listed in Table A employees of the Institution?  
(If yes, complete Table B and attach “RWOP”)  

☐ ☐ 

B2. Are any employees of the entity also employees of the Institution?  
(If yes complete Table B and attach “RWOP”) 

☐ ☐ 

B3. Are any family members of the persons listed in Table A employees of the Institution?  
(If yes complete Table B) 

☐ ☐ 

TABLE B 
Details of persons connected with the bidder who are employees of the Institution as defined should be disclosed in Table 
B below. 

 FULL NAME OF 
INSTITUTION EMPLOYEE 

IDENTITY NUMBER PROVINCIAL 
DEPARTMENT/ 
ENTITY OF 
EMPLOYMENT 

DESIGNATION / 
RELATIONSHIP TO 
BIDDER** 

INSTITUTION EMPLOYEE 
NO./PERSAL NO. (Indicate if 
not known) 
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SECTION C: PERFORMANCE MANAGEMENT AND BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
To enable the prospective bidder to provide evidence of past and current performance with the Institution. 

C1. 
Did the entity conduct business with the Institution in the last twelve months? 
(If yes complete Table C) 

YES NO 

☐ ☐ 

 

 
  

C2. Table C 
 
Complete the below table to the maximum of the last 5 contracts. 

 NAME OF 
CONTRACTOR 

PROVINCIAL 
DEPARTMENT 
OR 
PROVINCIAL 
ENTITY 

TYPE OF SERVICES OR 
COMMODITY 

CONTRACT / 
ORDER NUMBER 

PERIOD OF 
CONTRACT 

VALUE OF 
CONTRACT 

 

        

        

        

        

        

        
 
C3. NO YES 

Is the entity or its principals listed on the National Database as companies or persons prohibited 
from doing business with the public sector? 

C4. 
NO YES 

Is the entity or its principals listed on the National Treasury Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No. 12 of 2004)? 
(To access this Register, enter the National Treasury’s website, www.treasury.gov.za, click on the 
icon 
“Register for Tender Defaulters” or submit your written request for a hard copy of the Register to facsimile 
number (012) 3265445.) 

C5. 
NO YES 

If yes to C3 or C4, were you informed in writing about the listing on the database of restricted 
suppliers or Register for Tender Defaulters by National Treasury? 

C6. 
NO YES 

Was the entity or persons listed in Table A convicted for fraud or corruption during the past five 
years in a court of law (including a court outside the Republic of South Africa)? 
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SECTION D: DULY AUTHORISED REPRESENTATIVE TO DEPOSE TO AFFIDAVIT 
The form should be signed by a duly authorized representative of the entity before a commissioner of oaths. 

  
 
I, ……………………………………………………………………………………………………………... hereby swear/affirm; 
 

i. that the information disclosed above is true and accurate; 
ii. that I understand the content of the document; 

iii. that I have arrived at the accompanying bid independently from, and without consultation, communication, 
agreement or arrangement with any competitor In addition, that there will be no consultations, 
communications, agreements or arrangements with any competitor regarding the quality, quantity, 
specifications and conditions or delivery particulars of the products or services to the Institution.; 

iv. that there have been no consultations, communications, agreements or arrangements made with any 
official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification o the bid submitted where so required by the institution; and that 
my entity was not involved in the drafting of the specifications or terms of reference for this bid; 

v. that I or the representative of the company are aware of and undertakes not to disclose the terms of any 
bid, formal or informal, directly or indirectly, to any competitor, prior to the awarding of the contract. 

 
 

DULY AUTHORISED REPRESENTATIVE’S SIGNATURE 
 

  
I certify that before administering the oath/affirmation I asked the deponent the following questions and wrote 
down his/her answers in his/her presence: 
 
1.1. Do you know and understand the contents of the declaration?  

ANSWER: ……………… 
 
1.2. Do you have any objection to taking the prescribed oath?  

ANSWER: ……………… 
 
1.3. Do you consider the prescribed oath to be binding on your conscience?  

ANSWER: ……………………. 
 
1.4. Do you want to make an affirmation? 

ANSWER: ……………………. 
 
I certify that the deponent has acknowledged that he/she knows and understands the contents of this declaration, 
which was sworn to/affirmed before me and the deponent’s signature/thumbprint/mark was place thereon in my 
presence. 
 
 
………………………………………………………………………………….  
SIGNATURE and FULL NAMES 
 
 
Commissioner of Oaths 
 
Designation (rank)  ex officio: Republic of South Africa 
 
Date: ………………………………Place ……………………………… 
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If you know of any corrupt, fraudulent or collusive actions in the Institution, please report it by submitting the REPORT FRAUD on the Casidra SOC Ltd 
website https://casidra.co.za/report-fraud/. 
This registration form must be completed annually. Should the information herein declared change in the course of the year or before the next 
renewal or in relation to any bid, quotation or contract, it is the entity’s responsibility to advise the Institution in writing of the change in such 

details. 
 

 
 

 
Business   Address:   ………………………………………………………………… 



BASELINE RISK ASSESMENT 
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MECHANICAL EARTHMOVING OF EXCESS 

MATERIAL IN VARIOUS WESTERN CAPE RIVERS 
 

BASELINE RISK ASSESSMENT REPORT 
 
 
A baseline risk assessment focuses on the identification of risk that applies to the whole project. The 
purpose of conducting a baseline risk assessment is to establish a risk profile.  
 
This is an initial risk assessment that focuses on a broad overview in order to determine the risk 
profile to be used in subsequent risk assessments. It is performed to obtain a benchmark of the types 
and size of potential hazards, which could have a significant impact on the whole project and all 
stakeholders.  
 
The stakeholders need to identify the major and significant risks, then prioritise these risks and 
evaluate the effectiveness of current systems for risk control.  
  
The risks for the above project which have been identified have been highlighted under the following 
categories: 
 

1. Scope of work 

This project consists of the following possible elements: 
 Work is located in various locations within the river systems and their tributaries – WUA’s will 

guide this process. 
 Construction of a temporary channel and berm to temporarily accommodate river flows and 

protect the construction site.  
 Excavation and shaping to rehabilitate the river channel. 
 Trimming and finishing off river channel and fill slopes.  
 Removal of organic material and sediment causing obstruction to the watercourse 
 The areas are to be shaped to guide the watercourse as per the watercourse 

 
 



BASELINE RISK ASSESMENT 
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2. Location of sites and elements specific to the location (municipal by-laws, weather 
factors, geographical factors) 

Location 

1. Zanddrift WUA in the Swellendam area 
Lat: 34° 4'18.89"S | 20°17'4.28"E 
 

2. Central Breede WUA in the Worcester area 
Lat: 33°42'22.11"S | Long: 19°27'35.84" 
 

3. Cogmanskloof WUA in the Ashton area 
Lat: 33°52'26.83"S | Long: 19°59'48.30"E 
 

4. Worcester East WUA in the Worcester area 
Lat: 33°38'42.08"S | Long: 19°17'33.56"E 

 
5. Hexrivier WUA in the De Doorns area 

Lat: 33°33'40.95"S | Long: 19°30'37.53"E 
 

6. Wolseley WUA in the Wolseley area 
Lat: 33°32'35.25"S | Long: 19°12'26.92"E 
 

7. Tulbagh WUA in the Tulbagh area 
Lat: 33°19'13.23"S | Long: 19° 5'44.85"E 
 

8. Wabooms WUA in the Darling area 
Lat: 33°32'29.78"S | Long: 19°12'25.35"E 
 

9. Bergrivier WUA Sub-district 1 UPPER in the Paarl area 
Lat: 33°23'19.20"S | Long: 18°59'26.29"E 
 

10. Bergrivier WUA Sub-district 1 LOWER in the Zonquasdrift area 
Lat: 32°54'3.71"S | Long: 18°17'57.15"E 
 

11. Wemmershoek River BRWUA in the Franschhoek area 
Lat: 33°49'59.64"S | Long: 19° 4'36.35"E 
 

12. Kromme River Irrigation Board in the Wellington area 
Lat: 33°37'44.16"S | Long: 19° 2'20.65"E 
 

13. Spruit Rivier WUA in the Wellington area 
Lat: 33°39'40.37"S | Long: 19° 1'27.80"E 
 

14. Kastaiingsrivier - La Motte Irrigation Board in the Franschhoek area 
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Lat: 33°53'5.69"S | Long: 19° 4'34.59"E 
 

15. 24 Riviere WUA in the Saron area 
Lat: 33°11'31.81"S | Long: 18°56'10.71"E 
 

16. Titus River WUA in the Ceres area 
Lat: 33°24'46.30"S | Long: 19°26'37.55"E 
 

17. Badsberg Conservancy in the Rawsonville area 
Lat: 33°37'40.35"S | Long: 19°13'16.15" 
 

18. Tankwa Karoo Farmers Union in the Sutherland area 
Lat: 32°15'25.81"S | Long: 20°5'2.29" 
 

19. Kouebokkeveld in the Elandsfontein area 
Lat: 33°2'55.80"S | Long: 19°20'28.67" 
 

20. Holsloot in the Rawsonville area 
Lat: 33°40'35.49"S | Long: 19°20'12.75"E 
 

21. Brandwag in the Worcester area 
Lat: 33°34'37.15"S| Long: 19°25'36.11"E 

 

Weather 

Weather always poses a risk to any construction project. Therefore, the below information is 

important to manage this risk item accordingly. 

In general, the areas normally receive about 24.66mm of rain per year, with most rainfall 
occurring mainly during winter. It receives the lowest rainfall (24.66mm) in December and the 
highest (47.56mm) in October. The monthly distribution of average daily maximum 
temperatures shows that the average midday temperatures from 5.12°C in July to 27.8°C in 
February. The region is the coldest during July when the mercury drops to 6.4°C on average 
during the night.  

There is the possibility of the river flooding if weather conditions are abnormal and large 

amounts of rain is present and/or dams releasing large quantities of water into the river.  

3.  Geo- technical risks (conditions of the soil, raise any concerns that may hinder the 
project progress) 
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The selected sites are situated on and within the river in aquatic and undulating conditions, as 

well as working in an active running riverbed. The density and growth of alien biomass vary 

from dense to sparse, from large to small and from site to site.  

Certain soil conditions could be waterlogged and muddy underfoot causing access to and on 

site impossible. The consent and approval of the local municipality and the community 

representatives will need to be obtained when creating access roads to the site.  

Steep river banks will increase the risk of equipment and people falling in the river. 

4. Environmental risks (This is the actual or potential threat of adverse effects on living 
organisms and environment by effluents, emissions, wastes, resource depletion, etc. 
involved in the construction phase) 

The environmental risks associated with this site are as follows: 

The nature of the construction work will take place directly in the riparian zone both sides of the 
rivers. Within these habitats, there are indigenous plants/trees which have to be protected, as 
well fauna which is present in this riparian zone. A high volume of bird life is present. 
 
Due to the sites being in an environmental area there is always the risk for soil, groundwater 
and surface water pollution and contamination when using mechanical plant, fuel and 
pesticides. It will not be allowed to dispose of any kind of waste by burying it on site. 
 
Biomass not removed also poses a major threat, as this material just ends up in the rivers 
again and further exacerbate the current problem. 
 
Movement of vehicles on farms access roads creates dust which in turn sits on farmers crops 
affecting their quality of produce. 
 
Disturbance of ground and biomass increases the possibility of personell being attacked by 
snakes and bees. 

5. Risk assessments based on scope of work (Is this a high-rise building in a built-up 
area? Is it working in a flood plain and/or river with eroded soil conditions?) 

Cutting logs at rivers edge also is evident and this restricted access poses risk to both the 

method of felling of tree and resources used in this operation. 

Access to construction activities invariably means making access through landowner’s farms 

through windbreaks, orchards, etc. This has to be managed so as to cause the least damage 

to infrastructure. Access to sites will mean using farmer’s roads on their land. This will need to 
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be coordinated as to where the impact is minimal on both farming operations and 

infrastructure. 

Also, all the farms/resorts are working farms/resorts, so farm /resort workers and 

implementation is at risk regarding both transport and biomass removal. 

6. Equipment Risks. 

The equipment risks associated with this project is as follows: 

This will be a mechanised job with large numbers of mechanised earth moving equipment in 

close proximity to people, infrastructure, and surrounding environment. This earth moving 

equipment has to gain access in limited space areas with treacherous ground conditions being 

stable and at times unstable. 
 

7. Material Risks. 

The following could pose risks associated with the project: 
 
 Flammable materials such as diesel/petrol in a highly flammable environment 
 Hazardous substances such as pesticides and herbicides will have to be used 
 Cement potency for concrete works. 
 

8. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose the risk of 
injury to the musculoskeletal system of the worker). 

The ergonomic risks associated with the above project are as follows:- 
 

• Severe injury/death from falling trees 
• Severe injury/death from mechanical plant 
• Asphyxiation due to smoke inhalation if burning of biomass is done. 
• Drowning due to falling in river. 
• Humidity could be high working under canopy with high heat expected. 
• Heat stroke due to high temperatures and extended periods of direct sunlight exposure. 

9.  

10. Controls specific to client requirements (two-day induction, pink overalls, entrance to 
existing premises, etc.). 

The list of client requirements applicable to this project is: - 

• Working hours is 07h30 to 17h00 on weekdays and 07h30 to 15h00 on Saturdays 
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RISK OVERVIEW CHART FOR PROJECT:  

RISK CATEGORY RISK FACTOR ASSOCIATED RISK RISK PROBABILITY 
FACTOR (1-5) 1 
being low 5 being 
very high  

LOCATION High temperatures 
 
Rain 
 
 

Heat exhaustion of personnel 
 
Worsen conditions underfoot & 
raise river level 

5 
 
2 
 

GEOGRAPHICAL Soil conditions aquatic 
and undulating 
 
 
 

Difficult conditions to operate 
heavy machinery in to remove 
biomass. 
 
 

4 
 
 
 
 

ENVIRONMENTAL Dust pollution 
 
 
Indigenous plants 
 
 
Soil contamination 
 
 
Snakes 
 
Bees 
 

Dust will affect neighboring 
farmers crops 
 
Risk of damaging indigenous 
vegetation 
 
Risk of pollution to ground & 
river by contaminants 
 
Risk of being bitten by snakes 
 
Risk of being stung by bees 

3 
 
 
2 
 
 
4 
 
 
5 
 
5 

SCOPE OF WORK 
 

Access to site 
 
 
 
Water over & in water 
 

Access routes through various 
farm owners and access to 
riparian zone also difficult 
 
Dangerous working in flowing 
river for personnel & 
equipment 

3 
 
 
 
4 
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EQUIPMENT Mechanized 
earthmoving 
equipment 
 

Working in difficult terrain and 
in close proximity to personnel 

5 

MATERIAL Flammable material 
and pesticides 
 

Dangerous to work with and to 
store 

3 

ERGONOMIC Falling trees 
 
 
 
 
Drowning 
 
 
 
 
Asphyxiation 
 

Injury or even loss of life can 
occur if safety measures are 
not in place during felling 
operations 
 
Injury or even loss of life can 
occur if safety measures are 
not in place while working near 
or in river. 
 
Injury or even loss of life can 
occur when unplanned fires are 
started. Damage to 
infrastructure is a high 
probability 

5 
 
 
 
 
5 
 
 
 
 
4 

CLIENT 
REQUIREMENTS 
 

Working hours Only certain times when 
construction activity can take 
place 

2 
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Please find below risk assessment template which can be used by the contractor to manage the 
above identified risks. 

 

Risk assessment 

Title:  

Company name: 
 Date assessment was 

carried out: 
 

Assessment carried out 
by: 

 
Date of next review: 

 

Risk 

assessment 

Activity or 

area 

What are 

the 

hazards? 

Who might 

be 

harmed and 

how? 

What are 

you already 

doing? 

What 

further 

action do 

you need to 

take? 

Who 

needs 

to carry 

out the 

action? 

When 

is the 

action 

needed 

by? 

Done 
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MECHANICAL EARTHMOVING OF EXCESS MATERIAL IN VARIOUS 
WESTERN CAPE RIVERS 

 
In terms of the Construction Regulations 2014 Regulation 5, a baseline risk assessment for 
the intended works is required to be done by the Client for each specific construction site.  
 
This risk assessment will inform the site-specific Occupational Health and Safety 
specifications that must be supplied to the designer, who will supply any design specifications 
to be added and then supplied to the prospective Contractor (Bidder) as part of the tender 
documents. This specification must be translated into actions and preventative risk 
management measures by the Contractor that will form part the Occupational Health and 
Safety Plan of the Contractor. 
 
This specification forms an integral part of the contract, and the Contractor is required 
to use it at pre-tender phase to make sufficient provision for related costs for risk 
management and after award of tender for the purpose of drawing up its project-
specific construction phase health and safety plan.  
 
It is the responsibility of the Contractor in the bidding process to: 
 

 ensure that he include adequate provision for the cost for health and safety 
measures in his bid and  

 Provide proof and include in his cost the necessary competencies and 
resources to perform the work safely. 

 The risks for the above project which have been identified, evaluated and resulted in the 
following specifications that are highlighted under the following categories: 
 
This specification does not replace the requirement of the Contractor to comply with 
all relevant legislation and the regulations of the Occupational Health and Safety Act, 
but just highlight the specific identified and relevant risk factors that need special 
mention and attention by the Contractor in his bid. 



OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 
 
 

 
For office use only Version no: 1 Date: 3 September 2019 
To be signed upon appointment of winning bidder to form the agreement between the parties 
 
Signature for Casidra 

  
Signature for Contractor 

 

 
103 

 
 

 
1. General administrative requirements 

DESIGNATION NAME CONTACT NO’s ADDRESS 
RESPONSIBLE 

PERSON 

Project Client     

Department of 

Labour 
    

Municipality     

Project Funder     

 

2. Scope of work (what is being built?) 

 Construction of a temporary channel and berm to temporarily accommodate river flows and 
protect the construction site.  

 Excavation and shaping to rehabilitate the river channel. 
 Trimming and finishing off river channel and fill slopes.  
 Removal of organic material and sediment causing obstruction to the watercourse 
 The areas are to be shaped to guide the watercourse as per the watercourse 

 

3. Location of site and elements specific to the location (municipal by-laws, weather 
factors, geographical factors) 

What is the risk? Heat and rain 

Hazard Identification? High temperatures together with high humidity.  

Who will be injured & 

mechanism of injury? 

All personnel working on site. Possible injury will vary from heat 

exhaustion and or broken ankles from muddy soil. 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

 Monitor weather for worsening soil conditions on daily basis. When 

conditions underfoot do not assist with mechanical and/or personnel, 

call site off until conditions improve 

 Ensure for shade and sufficient water onsite for high temperatures. 

Risk reduction/ 

control 
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 Ensure temperature is monitored and call site off with WGT of 40 and 

higher 

What is the risk? Cold and rain 

Hazard Identification? Low temperatures together with high wind factor.  

Who will be injured & 

mechanism of injury? 

All personnel working on site. Possible injury will vary from 

pneumonia and or broken ankles from muddy soil. 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

 Monitor weather for worsening soil conditions on daily basis. When 

conditions underfoot do not assist with mechanical and/or personnel, 

call site off until conditions improve 

 Ensure for enclosures and shelters onsite for lower temperatures. 

 Ensure temperature is monitored and call site off with WGT of 40 and 

higher 

Risk reduction/ 

control 

 

 
 

4. Geo- technical risks (conditions of the soil, raise any concerns that may hinder the 
project progress) 

What is the risk? Soil conditions 

Hazard Identification? Difficult terrain 

Who will be injured & 

mechanism of injury? 

Infrastructure damage, damage to earthmoving equipment and 

personnel injury will vary from dislocation, broken bones to 

death 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

This is specialized work that requires competent human resources that are 

adequately skilled in working with heavy and dangerous machinery in aquatic 

and undulating conditions.  

Guidelines and practical advice to all work operations to ensure effective and  

Proper management of high-risk areas must be in place. The contractor is 

Risk control 
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hereby directed to the Casidra website to gain access to Working for Water 

Health & Safety Plan. This must be implemented as part of the contractors 

Health & Safety plan. The document name is: 

• WfW Health & Safety Doc on website www.casidra.co.za 

 

 

 

5. Environmental risks (This is the actual or potential threat of adverse effects on living 
organisms and environment by effluents, emissions, wastes, resource depletion, etc 
involved in the construction phase) 

What is the risk? Dust pollution 
Hazard Identification? Dust affects neighbour’s crops 
Who will be injured & 
mechanism of injury? 

Farmers infrastructures resources and both farm workers and 
personnel working on farm and site 

Preventative action recommended 
Description Category: 

Reduction/transfer/
control/avoidance 

The Contractor is to take appropriate measures to minimise the generation of 
dust as a result of construction works, to the satisfaction of the Project 
Manager. A water truck must be on standby at all times to assist with this 
operation. Daily liaison must be done with the landowner to discuss vehicle 
movements in relation to dust pollution on crops. 
 

Risk reduction 

 
 

What is the risk? Indigenous plants 

Hazard Identification? Risk of damage to environment 

Who will be injured & 

mechanism of injury? 

Plants trees, shrubs can be damaged and destroyed by 

mechanical equipment 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

Due  to  the  sensitive  biodiversity  within  the  riparian  zone  of  the  Berg  

River,  the  use  of  any equipment which has the potential to cause extensive 

damage to the river banks and indigenous flora may not be used. No firewood 

Risk avoidance 
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or plant material to be collected from natural veld. 

 
 
 
What is the risk? Soil contamination 
Hazard Identification? Risk of pollution to ground and river by its contaminants 
Who will be injured & 
mechanism of injury? 

Environment and this invariably falls over to communities, which 
then in affect the members of the public 

Preventative action recommended 
Description Category: 

Reduction/transfer/
control/avoidance 

Maintenance  and  service  areas  should  be  demarcated  during  site  
establishment  and  all maintenance and service activities contained so as to 
avoid any contamination of soil and / or water. All vehicles, equipment, fuel 
and petroleum services and tanks should be maintained in a good condition 
that prevents leakage and possible contamination of soil or water supplies. 
Refueling   areas   should   be   bunded   and   lined   to   prevent   spilled   
fuels   and   oils   from contaminating the ground or water. It is suggested that 
as a minimum, sandbags should be placed surrounding the bulk fuel supply 
tank. The floor of the area is to be lined with plastic and a layer of sand of 
approximately 50mm is placed on top of the plastic. Automatic shut-off nozzles 
are recommended on all dispensing units. 
 
The  park  and  service  area  should  be  treated  with  a  suitable  
hydrocarbon  absorption  or remediation  product.  Absorbent spill mop-up 
products should to be on hand. All servicing should be done with a drip tray 
present to prevent accidental spillage of oils and fuels. A suitable leak proof 
container for the storage of oiled equipment (filters, drip tray contents and oil 
changes, etc.) should be established.  All spills to be immediately contained, 
reported to the Project Manager, and dealt with. 
 

Risk control/  
reduction 

 
What is the risk? Snakes 
Hazard Identification? Being bitten by snakes 
Who will be injured & 
mechanism of injury? 

Personnel working on site 

Preventative action recommended 
Description Category: 

Reduction/transfer/
control/avoidance 

As the work entails working in dense brush and biomass areas, the risk of 
disturbing a snake is very high. Make sure that all personnel are made aware 
of the increased risk of the presence of snakes. 

Risk 
reduction/control/ 
avoidance 
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Wear proper protective clothing to protect against snake bites. An increased 
awareness and alertness is the best protection, the snake will not be looking 
for you, so watch for it. If a snake is seen or reported on site, note the area of 
the snake and work in this area stops until the hazard is removed. DO NOT 
approach, attack or otherwise provoke the snake as 95% of those bitten have 
done this. REMEMBER - IF PROVOKED IT WILL STRIKE. 
 
If bitten, the following procedures should apply: 
 
1. Immediately apply a broad firm bandage around the limb and on the bitten 
area. It should be as tight as one would bind a sprained ankle. As much of the 
limb should be bandaged as possible. Bind from below upwards. Crepe 
bandages are ideal, but any flexible material can be used, e.g. tear up clothing 
or old towels into strips. Panty hose is satisfactory. 
2. Keep the limb and the victim as still as possible. Splint the limb. 
3. Bring transport to the victim if possible. 
4. Leave the bandage and splint on until medical care is reached. 
 
Don't cut or excise the bitten area.  
 
Don't apply an arterial tourniquet. 
 
Don't wash the bitten area. The snake involved may be identified by the 
detection of venom on the skin. 
 
 
 

What is the risk? Bees 

Hazard Identification? Being stung by bees 

Who will be injured & 

mechanism of injury? 

Personnel working on site 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 
Upon finding a bee hive/nest, do not try to get rid of the nest or hive yourself. 
Each type of insect or situation will likely need different removal methods. It is 
best to call pest control professionals for this service. 

Upon being stung, most people experience local effects like pain, swelling, 
itching, and redness around the sting site. In rare cases, a severe allergic 

Risk 

avoidance/control/re

duction/transfer 
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reaction can occur. This situation is serious and can cause "anaphylaxis" or 
anaphylactic shock. Symptoms of anaphylaxis can appear immediately (within 
minutes) or up to 30 minutes later. Symptoms to watch for include: 

 hives, itching and swelling in areas other than the 
sting site, 

 swollen eyes and eyelids, 
 wheezing, 
 tightness in the chest and difficulty breathing, 
 hoarse voice or swelling of the tongue, 
 dizziness or sharp drop in blood pressure, 
 shock, 
 Unconsciousness or cardiac arrest. 

Although most deaths result from severe allergic reactions, some are caused 
by direct toxicity of the insect venom. Of those who die from a severe allergic 
reaction to a sting, half die within 30 minutes, and three-quarters within 45 
minutes. If you see any signs of reaction, or even if you are not sure, call or 
have a co-worker call the emergency medical services right away. Also, get 
medical help if the sting is near the eyes, nose or throat. People who have 
been stung multiple times (such as when fleeing from a swarm or nest) can 
sometimes suffer serious health effects. While rare, death may occur. 

Employers should be notified if a worker, especially one who works outdoors, 
has allergies to insect stings. Co-workers should be trained in emergency first 
aid, be aware of the signs of a severe reaction, and know how to use the bee 
sting kit (self-injectable epinephrine). Always carry a cellular phone in case you 
need emergency medical help. 

The best way to prevent stings is to avoid the insects. Leave the area, if 
possible. If there is a travelling swarm, they will likely leave within a few days. 

Note that insect repellent ("bug spray") does not affect these stinging insects. 
Avoidance and awareness are the keys to not being stung. 

Before working at a site: 

 Take a look around. Check to see if there are any 
visible signs of activity or a hive or nest. If you see a 
number of insects flying around, check to see if they 
are entering and exiting from the same hole or place. 
If so, it is likely a nest or a source of food. 

 Wear long sleeve shirts, and long pants. If you 
cannot avoid working near bees or wasps, wear a 
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bee-keepers style hat with netting to cover your 
head, neck and shoulders. Tape your pant legs to 
your boots/socks, and your sleeves to your gloves. 
You may also wish to wear an extra layer of clothing 
since wasp stings are long enough to reach through 
one layer of clothing. 

 Power tools such as lawnmowers, weed eaters and 
chainsaws will aggravate the insects. When using 
these tools, be aware that the tools may provoke the 
insects or in some cases, cause the insects to 
swarm. 

If you find you are working near stinging insects, here are some tips. 

 Most bees and wasps will not sting unless they are 
startled or attacked. Do not swat at them or make 
fast movements. The best option is to let the insects 
fly away on their own. If you must, walk away slowly, 
or gently "blow" them away. The only exception is if 
you have disturbed a nest and hear "wild" buzzing. 
Protect your face with your hands and run from the 
area immediately. 

 Wear light coloured clothes such as khakis, beige, or 
blue. Avoid brightly coloured, patterned, or black 
clothing. 

 Tie back long hair to avoid bees or wasps from 
getting entangled in your hair. 

 Be careful when shaking out clothing or towels as the 
insects could be inside the folds. 

 If you find a bee or wasp in your car, take a thick 
cloth and cover the insect before it gets frightened. 
Carefully, let the insect back outside through an open 
window. 

DO NOT 

 Do not wear perfumes, colognes, scented soaps, or 
powders as they contain fragrances that are 
attractive. 

 Do not go barefoot or wear sandals, especially in 
areas where there is clover or other flowering plants 
that attract bees. 
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6. Risk assessments based on scope of work (Is this a high rise building in a built up 
area? Is it working in a flood plain and/or river with eroded soil conditions?) 

What is the risk? Water 
Hazard Identification? Dangerous medium to work both in/on with mechanized 

equipment & personnel 
Who will be injured & 
mechanism of injury? 

Damage to equipment and personnel injury will vary from 

dislocation, drowning, broken bones to death 
Preventative action recommended 
Description Category: 

Reduction/transfer/
control/avoidance 

As with all work activities, working over, on, or near water needs to be carried 

out in a safe and healthy manner adopting appropriate control measures to 

minimize risks and mitigate the effects of any incident. General controls that 

may need to be adopted when work is carried out over, on, or near water 

include provision of appropriate platforms and gangways; safety nets and 

safety harnesses; illumination;  first  aid  equipment;  personal  protective 

equipment  and  clothing,  including  personal  buoyancy equipment; suitable 

means of access to and egress from the location; and suitable rescue 

equipment and procedures. 

No river work should be carried out by someone working alone. Inspections 

from the bank may be permitted, but lone working procedures should apply 

with a short call-in period to the monitoring base. A frequent check that a good 

telephone signal is available should be made, and the monitoring base should 

be informed of the location (including which bank) and the direction of travel of 

any lone worker.  

A buoyancy aid should be worn. In determining the risk at each site, it is 

important to: 

 Assess how quickly water levels can rise; 

 Prepare an evacuation procedure that will ensure that all personnel – if 

not equipment – are out of the river before conditions become 

hazardous. 

Risk 
reduction/control 
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What is the risk? Access to Biomass 

Hazard Identification? Environmental impacts 

Who will be injured & 

mechanism of injury? 

Infrastructure 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

Site  access  should  be  monitored  and  controlled  and  all  access  routes  

should  be  clearly demarcated in order to minimise environmental impacts. A 

constant regard must be taken to safety and dangerous areas and should be 

adequately cordoned off to prevent accidental injury 

 

Risk avoidance 

 
 
What is the risk? Access to site / movement  
Hazard Identification? A construction is a dangerous environment regarding vehicles, 

materials and constant flow of traffic/material and personnel 

Who will be injured & 

mechanism of injury? 

Public will be injured and/or killed 

Preventative action recommended 

Description Category: 

Reduction/transfer/control/avoidance 

Construction work should be fenced off and suitably signed. 

This will protect people from site dangers and the site from 

vandalism and theft. Site  access  should  be  monitored  

and  controlled  and  all  access  routes  should  be  clearly 

demarcated. A constant regard must be taken to safety and 

dangerous areas and should be adequately cordoned off to 

prevent accidental injury. Temporary fencing/hoarding with 

appropriate warning signs must be in place. Make sure 

there is a system to ensure necessary precautions are kept 

in place during working hours and that night-time and 

weekend protection is put in place as required before the 

site closes 

Risk control 
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What is the risk? Structural stability 
Hazard Identification? Unstable working platforms could cause risk of collapse on 

trenches. Risk of excavations collapsing and burying or injuring 
people working in them; material falling from the sides into any 
excavation; and people or plant falling into excavations 

Who will be injured & 
mechanism of injury? 

Risk that people be killed or seriously injured by collapses and 
falling materials while working in excavations 

Preventative action recommended 
Description Category: 

Reduction/transfer/control/avoidance 
COLLAPSE OF EXCAVATIONS 
Temporary support – Before digging any trench pit, tunnel, 
or other excavations, decide what temporary support will be 
required and plan the precautions to be taken. 
Make sure the equipment and precautions needed (trench 
sheets, props, baulks etc) are available on site before work 
starts. 
Battering the excavation sides – Battering the excavation 
sides to a safe angle of repose may also make the 
excavation safer. 
 
In granular soils, the angle of slope should be less than the 
natural angle of repose of the material being excavated. In 
wet ground a considerably flatter slope will be required 
 
FALLING OR DISLODGING MATERIAL 
Loose materials – may fall from spoil heaps into the 
excavation. Edge protection should include toeboards or 
other means, such as projecting trench sheets or box sides 
to protect against falling materials. Head protection should 
be worn. 
Undermining other structures – Check that excavations 
do not undermine scaffold footings, buried services or the 
foundations of nearby buildings or walls. Decide if extra 
support for the structure is needed before you start. 
Surveys of the foundations and the advice of a structural 
engineer may be required. 
Effect of plant and vehicles – Do not park plant and 
vehicles close to the sides of excavations. The extra 
loadings can make the sides of excavations more likely to 
collapse. 
 
FALLING INTO EXCAVATIONS 

Risk reduction/avoidance 
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Prevent people from falling – Edges of excavations 
should be protected with substantial barriers where people 
are liable to fall into them. 
To achieve this, use: 

 Guard rails and toe boards inserted into the ground 
immediately next to the supported excavation side; 
or  

 fabricated guard rail assemblies that connect to the 
sides of the trench box 

 the support system itself, eg using trench box 
extensions or trench sheets longer than the trench 
depth. 

 
INSPECTION 
A competent person who fully understands the dangers and 
necessary precautions should inspect the excavation at the 
start of each shift. 
Excavations should also be inspected after any event that 
may have affected their strength or stability, or after a fall of 
rock or earth. 
A record of the inspections will be required and any faults 
that are found should be corrected immediately. 
 
 
 

 
 

7. Equipment Risks 
 

What is the risk? Mechanized earthmoving equipment 

Hazard Identification? Collision of mechanized plant in difficult overgrown terrain & 

environmental damage 

Who will be injured & 

mechanism of injury? 

Infrastructure damage, damage to earthmoving equipment and 

personnel injury will vary from dislocation, broken bones to 

death 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

This is specialized work that requires competent human resources that are 

adequately skilled in working with heavy and dangerous machinery in aquatic 

Risk Control 
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and undulating conditions.  

Guidelines and practical advice to all work operations to ensure effective and 

proper management of working with mechanical plant must be in place. 

Toolbox talks MUST make all personnel aware of the dangers. Equipment 

must be checked for proper working controls such as reverse warning sirens, 

etc. 
 

The contractor is hereby directed to the Casidra website to gain access to 

Working for Water Health & Safety Plan. This must be implemented as part of 

the contractors Health & Safety plan. The document name is:- 

• WfW Health & Safety Doc on website www.casidra.co.za 

 
 
 

8. Material Risks 

What is the risk? Herbicide material 

Hazard Identification? Working with toxic/hazardous material 

Who will be injured & 

mechanism of injury? 

Personnel working with herbicide and surrounding eco 

environment 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

Personal injury, spillage, wastage and defective equipment can cause serious 

damage if not managed properly. Guidelines and practical advice to work 

operations to ensure effective and proper management of herbicide must be in 

place. The contractor is hereby directed to the Casidra website to gain access 

to Working for Water Health & Safety Plan. This must be implemented as part 

of the contractors Health & Safety plan. The document name is:- 

• WfW Health & Safety Doc on website www.casidra.co.za 

 

Risk control 

 
 
What is the risk? Flammable material  



OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 
 
 

 
For office use only Version no: 1 Date: 3 September 2019 
To be signed upon appointment of winning bidder to form the agreement between the parties 
 
Signature for Casidra 

  
Signature for Contractor 

 

 
115 

 
 

Hazard Identification? Dangerous to work with and store for prevention of fires 
Who will be injured & 
mechanism of injury? 

Infrastructure damage and injury or death to all persons 

Preventative action recommended 
Description Category: 

Reduction/transfer/
control/avoidance 

 
Fuels   and   flammable   materials   should   be   stored   in   suitably   
equipped   storage   areas demarcated within the Contractor’s camp. These 
areas must comply with general fire safety requirements.  No fuel may be 
stored within drainage lines or areas. Impervious lining materials should be 
used in these storage areas to prevent contamination of the ground in the 
event  of  spillages  or  leaks,  and  automatic  shut-off  nozzles  should  be  
used  on  all  dispensing units.  Quantities  of  fuels  and  flammable/hazardous  
materials  stored  on  site  should  be appropriate to the requirement for these 
substances on site.   
 
 Fuels  and  oils  should  be  safely  located  out  of  harm’s  way  from  the  
elements.  No fuel / oil containers may be left unattended within drainage 
areas. All open containers containing used oil,  etc.,  should  be  kept  under  
roof  or  have  adequate  water  tight  lids.  All  spills  to  be immediately  
contained,  reported  to  the  Project Manager  and  dealt  with. 
 
Adequate fire fighting equipment should be available on site, in good working 
order, and according to the fire hazard present during construction activities of 
at least one type ABC all-purpose 12.5kg extinguisher and a water cart with a 
minimum capacity of 1000 litres for the duration of the contract. Any welding, 
gas cutting or cutting of metal should only be permitted inside the demarcated 
working areas for this purpose and these areas should be approved by the 
Project Manager. 
 

 
Risk control 

 

9. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose the 
risk of injury to the musculoskeletal system of the worker). 

What is the risk? Drowning, Asphyxiation & felling 

Hazard Identification? On-site injuries due to physical alien biomass clearing taking 

place 

Who will be injured & 

mechanism of injury? 

Personnel injury will vary from dislocation, broken bones to 

death 

Preventative action recommended 

Description Category: 
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Reduction/transfer/

control/avoidance 

Guidelines and practical advice to all work operations to ensure effective and 

proper management of high risk areas must be in place. The contractor is 

hereby directed to the Casidra website to gain access to Working for Water 

Health & Safety Plan. This must be implemented as part of the contractors 

Health & Safety plan. The document name is:- 

 
 WfW Health & Safety Doc on website www.casidra.co.zsa 

 

 

Risk 

reduction/transfer/ 

control/avoidance 

 
 

10. Controls specific to client requirements (two day induction, pink overalls, entrance 
to existing premises, etc.) 

What is the risk? Data Collection 

Hazard Identification? Inaccurate or incomplete data 

Who will be injured & 

mechanism of injury? 

Project will suffer as information is needed for budgeting for 

future projects and reporting against job creation 

Preventative action recommended 

Description Category: 

Reduction/transfer/

control/avoidance 

 

Ensure that all data records are kept on site in a file, and that information is 

distributed on a weekly basis so as to ensure that the capturing is done and 

that on-site activities are measured. 

 

 

Risk control 

 
 

11. Personal Protective Equipment (PPE) and Clothing 
 
The principal contractor and other contractors shall ensure that all workers are issued with 
protective clothing free of charge and make use of the equipment and protection provided such as to 
wear hard hats, protective footwear, overalls, etc. The Principal Contractor and all Contractors shall 
make provision and keep adequate quantities of SABS approved PPE on site at all times. The 
Principal Contractor shall clearly outline procedures to follow when PPE or Clothing is: 
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 Lost or stolen; 
 Worn out or damaged 

 
The above procedure applies to Contractors and their Sub-contractors, as they are all employers in 
their own right, as per section 37 (2) of the Act. 
 
(The general PPE requirements are attached under Annexure A to this document as well as an 
additional list of PPE for biomass removal is also attached as Addendum B to this specification ). 
 
 

12. Occupational Health and Safety signage 
 
The Contractor shall provide and maintain adequate on-site OHS signage. Including but not limited to: 
‘no unauthorised entry’, ‘report to site office’, ‘beware of overhead work’, ‘hard hats, overalls, safety 
boots, respirators, etc.’. Signage shall be posted up at all entrances to site as well as on site in 
strategic locations e.g. access routes, stairways, entrances to structures and buildings, scaffolding, 
and other potential risk areas/operations 
 
 

13. Fences and access  
 
Construction sites in built-up areas or adjacent to public roads must be suitable and sufficiently fenced 
off and provided with controlled access points to prevent the entry of unauthorised persons. 
 
 
 

14. Admittance to site 
 
A notice must be posted up at every entrance to a building site prohibiting the entry of unauthorised 
persons to such workplace and no person shall enter such a site without the permission of the 
employer or user as the case may be. In no circumstances may the wording “Enter at Own Risk” be 
used 
 
 

15. Speed Restrictions, construction vehicles and Protection 
 
The Principal Contractor shall ensure that all persons in its employment, all Contractors, and all those 
that are visiting the site are aware and comply with the site speed restriction(s) and route identification 
for construction vehicles only. Separate vehicle and pedestrian access routes shall be provided, 
maintained, controlled, and enforced. 
 
 

16. Hazardous Chemical Substances (HCS) 
 
The Principal Contractor and other relevant Contractors shall provide the necessary training 
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and information regarding the use, transport, and storage of HCS. The Principal Contractor 
shall ensure that the use, transport, and storage of HCS is carried out as prescribed by the 
HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site have a 
Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards and 
precautions that need to be taken when using the chemicals. The First Aiders must be made 
aware of the MSDS and how to treat HCS incidents appropriately. 
 
The below acts are relevant regarding the transporting, storage and application of these agricultural 
chemicals:  
 

 Fertilizers, farm feeds, agricultural remedies and stock remedies act, 1947 (Act no. 36 of 1947)  
 Hazardous Substances Amendment Act, No. 53 of 1992 
 The South African National Pesticide registration authority registrar: Act no. 36 of 1947 

 
 

17. Public and Site Visitor Health and Safety  
 
The Principal Contractor shall ensure that every person working on or visiting the site, as well 
as the public in general, shall be made aware of the dangers likely to arise from site activities, 
including the precautions to be taken to avoid or minimise those dangers. Appropriate health 
and safety notices and signs shall be posted up, but shall not be the only measure taken. 
 
The Principal Contractor has a duty in terms of the OHS Act 85/1993 to do all that is reasonably 
practicable to prevent members of the public and site visitors from being affected 
by the construction activities. 
 
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks. A record of 
these ‘inductions’ must be kept on site in accordance with the Construction Regulations. 
 
 

18. Occupational Hygiene 
 
Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and all contractors 
must ensure that proper health and hygiene measures are put in place to prevent 
exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction. 
 
Contractor must identify site-specific health risks for construction. e.g., cement dust, wet cement, 
wood-dust, noise, etc. 
 
 

19. Welfare Facilities 
 
The Principal Contractor must supply the following clean, hygienic and maintained facilities: 
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 Shower facilities, after consultation with employees or employee representative (1 shower for 

every 15 persons). 
 Sufficient toilets (1 toilet per 30 workers) and hand washing facilities. Separate toilets needed 

for both males and females. Toilet paper must be provided.  
 Changing facilities for each sex 
 Sheltered eating areas 
 Waste bins must be strategically placed and emptied regularly. 

 
Workers who are far removed from their homes, reasonable and suitable living accommodation for the 
workers must be provided and adequate transportation between sites and homes where suitable living 
accommodation is not available.  
 
 

20. Alcohol and other Drugs 
 
No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or 
any other drugs while on the construction site. Any person on prescription drugs must inform his/her 
superior, who shall in turn report this to the Principal Contractor forthwith. 
Any person suffering from any illness/condition that may have a negative effect on his/her safety 
performance must report this to his/her superior, who shall in turn report this to the Principal 
Contractor forthwith. Any person suspected of being under the influence of alcohol 
or other drugs must be sent home immediately, to report back the next day for a preliminary inquiry. A 
full disciplinary procedure must be followed by the Contractor concerned and a copy of the disciplinary 
action must be forwarded to the Principal Contractor for his records. 
 
 

21. Other compliance requirements 

Notwithstanding the Occupational Health & Safety Act, the contractor must also confirm to the 

following acts: 

 Basic conditions of employment act 75 of 1997 

 National Road Traffic Act 93 of 1996 

 National Environmental Management: Biodiversity Act, no 10 of 2004 

 National Veld and Forest Fire Act, no 101 of 1998. 

 Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Amendment act 
 
 

22. Management control measures and review 
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Risk assessment of the site must be reviewed at least every 30 days. Based on the effectiveness of 
the existing measures, the safety plan must be adjusted to meet the new or existing identified 
deficiencies. 
 
 

23. Electrical Safety 
 
All persons who carry out or arrange for work of any description for Casidra in connection with 
electrical apparatus shall make themselves acquainted with the Occupational Health and Safety Act 
(Act 85 1993) with particular reference to the Electrical Machinery Regulations, Regulations 1 to 23 
inclusive.  
 
The works performed under this contract shall comply in every respect with the latest relevant rules 
and regulations including following:  
 

 Occupational Safety and Health Act (OSH Act) 
 The South African Bureau of Standards Code of Practice SANS 10142 
 Normal requirements laid down by Eskom.  
 The latest requirements of the IEC and the British Standard Institute, where no SANS codes of 

practice exist.  
 All rules and regulations issued by local and other authorities having jurisdiction over the 

contract. 
 
NOTE: 
The Electrical Installation Regulations clause 6 (2) require electrical contractors to register annually. 
 
“(2) Any person who does electrical installation work as an electrical contractor shall register annually 
in the form of Annexure 3 with the chief inspector or a person appointed by the chief inspector “ 
 
In terms of the OHS Act Electrical Installation Regulations, a Certificate of Compliance (CoC) must be 
issued by a registered person, defined as “a person registered as an electrical tester for single phase, 
an installation electrician, or a master installation electrician”. Registered persons may be the owners 
or employees of electrical contractors. They must be currently registered with the Department of 
Labour (DoL), and registrations must be renewed annually, bi-annually or every three years depending 
on the application. No company may do electrical contracting work unless they have a permanently 
employed registered person as part of the company. 
 
Department of Labour stating the certification as either ‘single phase tester”, “installation electrician” or 
“master installation electrician” with a unique licence number 
 

Safety equipment 
The following equipment required for working on electrical installations and distribution 
systems, must be maintained in good order and repair and must be made available:  
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Safety belt, overalls, hard hat, safety shoes or boots, rubber gloves, "Men Working" 
notice boards, locks for locking off switches, buss bar shutters in truck-type switchgear, 
isolators or earthing links, rubber sheet and length of rope with short circuiting earthing-
chains, earthing sticks and testing/phasing sticks rated for the voltage of the equipment 
to be tested. 

 
Under no circumstances shall work be carried out on electrical apparatus unless the proper 
safety equipment is used 
 
With regard to overhead linesmen, no work shall be carried out unless use is made of a non-
metallic ladder and the appropriate safety belt, rubber gloves, overalls, hardhat and safety 
shoes or boots are worn.  The buddy system must also be implemented. 

  
Earthing 
Always safety test before applying earths 

 
Risk assessment of the site must be reviewed at least every 30 days. Based on the effectiveness of 
the existing measures, the safety plan must be adjusted to meet the new or existing. 
 
At completion of the electrical installation work in the tender, a test as required must be performed to 
ensure safe operation of the equipment and a signed original CoC be supplied to the client.  
 
 

24. Asbestos 

Under no circumstances shall any work of any nature whatsoever on any ASBESTOS material be 
undertaken unless the work is entrusted and mandated to a “REGISTERED ASBESTOS 
CONTRACTOR” in terms of the Asbestos Regulations
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ADDENDUM A – GENERAL MINIMUM PPE REQUIREMENTS 
 

Subject Requirement 
*PPE needs 
analysis 

Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 

*Head Protection All persons on site wearing Safety Helmets including Sub-contractors and 
Visitors (where prescribed)  

*Foot Protection All employees on site wearing Safety Footwear including Gumboots for 
concrete / wet work and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

*Eye and Face 
Protection 

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, 
Welding Helmets etc.) used when operating the following: 
* Jack/ Kango Hammers   
* Angle / Bench Grinders 
* Electric Drills (Overhead work into concrete / cement / bricks 
* Explosive Powered tools 
* Concrete Vibrators / Pokers 
* Hammers & Chisels 
* Cutting / Welding Torches 
* Cutting Tools and Equipment 
* Guillotines and Benders 
* Shears 
* Sanders and Sanding Machines 
* CO2 and Arc Welding Equipment 
* Skill / Bench Saws 
* Spray Painting Equipment etc. 

*Hearing 
Protection 

Hearing Protectors (Muffs, plugs etc.) used when operating the following: 
* Jack / Kango Hammers 
* Explosive Powered Tools  
* Wood/Aluminium Working Machines e.g., saws, planers, routers 

*Hand Protection Protective Gloves worn by employees handling / using: 
* Cement / Bricks / Steel / Chemicals 
* Welding Equipment 
* Hammers & Chisels 
* Jack / Kango Hammers etc. 

*Respiratory 
Protection 

Suitable/efficient prescribed Respirators worn correctly by employees 
handling / using: 
* Dry cement 
* Dusty areas 
* Hazardous chemicals 
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* Angle Grinders  
* Spray Painting etc. 

*Fall Prevention 
Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons 
working on / in unguarded, elevated positions e.g.: 
* Scaffolding 
* Riggers 
* Lift shafts 
* Edge work 
* Ring beam edges etc. 
  Other methods of fall prevention applied e.g., catch nets 

*Protective 
Clothing 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding 
Aprons etc.) Identified and clothing worn. 

*PPE Issue & 
Control 

Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the 
PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 
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