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INVITATION TO BID                                                                                                                         CBD 1 

 

BID NUMBER 
BID 9/2026 

CLOSING DATE AND TIME 
THURSDAY 6 AUGUST 2026 STRICTLY @ 12:00 

DESCRIPTION 
TWEEKUILEN FARM: INFRASTRUCTURE SERVICE: INSTALLATION 

OF FENCING, IRRIGATION AND SOLAR CONNECTIONS. 

NAME OF TENDERER/BIDDER 
 

CSD NUMBER 
 

TOTAL BID PRICE (VAT INCLUDED) 
 

VALIDITY PERIOD OF BID 
90 DAYS 

 
SUBMISSION OF DOCUMENTS 
 
Sealed tenders, endorsed as indicated in the bid document, must reach Casidra SOC Ltd at their Head Office, 
22 Louws Avenue, Southern Paarl, placed in the bid box available at Reception.  
 
FAILURE TO PROVIDE ANY OF THE COMPULSORY DOCUMENTATION AND PARTICULARS 
MAY RENDER THE BID INVALID. 
 
PLEASE NOTE: 
Documents must be bound as Casidra will not take responsibility for any information that is lost due to unbound 
submissions of tenders. 
 

 
THE FOLLOWING RETURNABLE DOCUMENTS (INCLUDING THE CBD FORMS AS PART OF THE BID) MUST BE 
VALID FOR A PERIOD OF 90 CALENDER DAYS AFTER CLOSURE OF THE BID AND SUBMITTED AS PART OF THE 
BID PACKET 
Document Description Compulsory Comment 

CBD 1 Invitation to bid   

CBD 2 Conditions to submit bid   

CBD 3 Terms of Reference   

CBD 4 Pricing schedule   

CBD 5 (a) 
Supply Chain – Preferential 
Procurement Regulations 2022 
and Codes of good practice 

  
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CBD 5 (b) Declaration   

Name of bidder 
 

Postal address 
 

Street address 
 

Telephone number (code and number) 
 

Cell phone number 
 

E-mail address 
 

VAT registration number 
 

SARS TCC attached (Foreign suppliers with no tax obligation in South Africa must complete the SBD1 form that will be 
submitted to SARS for verification and issuing of a Confirmation of Tax Obligation letter.) 

YES ☐ NO ☐ 

Originally certified B-BBEE status level certificate/Original Sworn Affidavid 
(A B-BBEE status level verification certificate must be delivered to Casidra SOC Ltd, 22 Louws Avenue, Paarl,  in 
order to qualify for preference points for B-BBEE) 

YES ☐ NO ☐ 

COIDA 
Number: YES ☐ NO ☐ 

I,           _______________ 
as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the 
information submitted is true and correct and that I am duly authorized as a signatory of this bid. On behalf of my business, 
I accept the terms and conditions as set out in this document. I will supply documentary proof of any information supplied 
herein on request and to the satisfaction of Casidra. 
 
In terms of the POPI Act I further give consent that my contact and company details as will be captured on the Casidra 
database may be shared with the role players/funders involved in the project and be used by Casidra for the purpose of 
further procurement. 
 

Signature of bidder  Date  

Capacity under which this bid is signed  

 
  



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 3 

TERMS AND CONDITIONS FOR BIDDING                CBD 2 
 

1. BID SUBMISSION: 
1.1. Bids must be delivered by the stipulated time to the correct address. Late bids will not be accepted. 
1.2. All bids must be submitted on the official forms provided (not to be re-typed). 
1.3. Bidders must be registered on the Central Supplier Database (CSD). 
1.4. Original Sworn Affidavit and originally certified B-BBEE certificates must be submitted to bidding 

institution to qualify for preference points for B-BBEE. 
1.5. Bids are subject to the Casidra SOC Ltd Financial Regulations, Preferential Procurement Policy Framework Act 

and the Preferential Procurement Regulations, 2022, the General Conditions of contract (GCC) where applicable, 
and if applicable other special conditions of contract. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1. Bidders must ensure compliance with their tax obligations. 
2.2. If a discrepancy exists between CSD and SARS, a printed version of the Tax Clearance Certificate (TCC) must 

be supplied by the supplier and the e-Filing PIN number for verification of authentication by Casidra SOC Ltd. 
2.3. Foreign suppliers with no tax obligation in South Africa must complete SBD1 that will be submitted to SARS for 

verification and the issuing of a Confirmation of Tax Obligation letter. 
2.4. Consortia/joint ventures/sub-contractors must each submit a separate TCC. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
3.1. Is the bidder a resident of the Republic of South Africa (RSA) 

3.2. Does the bidder have a branch in RSA?  

3.3. Does the bidder have a permanent establishment in the RSA? 

3.4. Does the bidder have any source of income in the RSA? 

Yes  ☐ 

Yes  ☐ 

Yes  ☐ 

Yes  ☐ 

No   ☐ 

No   ☐ 

No   ☐ 

No   ☐ 

IF THE ASWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO OBTAIN A TAX 
COMPLIANCE STATUS/TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
4. TENDER CONDITIONS 
CASIDRA reserves the right to: 
 disregard any bids where the declaration has not been signed; 
 accept parts of the bid items or split bids based upon item prices; 
 disclose the results of the points awarded on request; 
 evaluate and award points according to the documentation supplied and evaluate functionality at its own discretion; 
 award the bid to the qualifying bidder with the highest number of points scored, unless the prices are not market related 

or on the basis of objective criteria stated in the tender documents, and 
 to award the bid to a bidder which does not necessarily have the lowest price. 
The bid may be cancelled if: 
 all the bid offers received are higher than R50 million; 
 circumstances change and there is no longer a requirement for this service; 
 funds are no longer available or if there are insufficient funds available in the budget for the work; 
 no acceptable bids and/or market related prices are received; 
 there is a material irregularity in the tender process (administrative non-compliance of prescribed legislation);  
 false information was supplied by the bidder; 
 Cancellation of bid will be placed in the same media as initially advertised. 
Other notes: 
 Final points scored will be rounded off to the nearest 2 decimal places. 
 In the event of equal scores, the offer with the highest B-BBEE score will be successful. If scores are still equal, and 

where functionality is part of the bid, the offer with the highest functionality score will be successful. If the scores are 
still equal, the drawing of lots will determine the outcome. 

 Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended amount as 
the new bid amount. 
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SUPPORTING DOCUMENTATION 

Project managers to indicate what supporting documentation MUST form part of the tender. If 
marked YES, then it must be provided to SCM: 

Yes No 

Baseline Risk Assessment ☒ ☐ 

Health & Safety plan ☒ ☐ 

Maps ☐ ☒ 

COMPULSORY DOCUMENTATION NEEDED TO BE SUBMITTED AS PART OF THIS BID: 

COIDA – Letter of good standing ☒ ☐ 

COMPANY PROFILE – Detailed company profile including but not withstanding core business 
activities, background, resources, etc. 

☒ ☐ 

CONSTRUCTION MANAGER COMPETENCY - Provide proof of competency of a construction 
manager in terms of Construction Regulations 2014 Clause 8 in format of CV showing 
competency in field of construction as well as health & safety 

☒ ☐ 

REFERENCES – Provide a minimum of least three (3) different references from three (3) 
different companies  

☒ ☐ 

CIDB – Grading certificate 3CE and 3GB or higher from CIDB for contractor ☒ ☐ 

EXPERIENCE – Provide detailed list of completed projects with contact numbers regarding 
irrigation and solar projects completed as well as monetary value 

☒ ☐ 
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TERMS OF REFERENCE               CBD 3 
 

PROJECT: Tweekuilen Farm: Infrastructure service: installation of Fencing, 
Irrigation and Solar connections. 

 
GENERAL REQUIREMENTS 
 
The works, as described, is situated on farms within the Western Cape Province. The quoted amount will be a lump 
sum bid and must include labour and machinery.  The successful bidder must have the capacity to start the works 
within 7 (seven) days of appointment. If any of the successful bidders receives the award of more than one river, 
they must start and end concurrently within 20 (twenty) days. Successful bidder must in writing, confirm their 
capacity.  
 
 
Conditions that may pose a risk:  
 
The removal of debris and sediment in an environmentally sensitive riparian zone is specialised work that requires 
competent human resources that are adequately skilled in working with heavy and dangerous machinery in aquatic 
and undulating conditions. The safety of all staff is of paramount importance in the implementation of this project. 
 
The removal of debris and vegetation on private property within the area will require a specialised work methodology 
to prevent damage to infrastructure and to ensure that the risk of fire during the harvesting process is limited and 
that biomass and sediment is reduced. This methodology must form part of this bid.  
 
(Please note all the environmental and health safety concerns are referenced under the baseline risk assessment 
and the health and safety specification). 
 

CONTRACT PERIOD 
 
The completion period of this service is (Three) 3 months starting from the day of 
appointment. 
 

RETENTION Retention is 10% of contract sum for 3 months not bearing interest, with no upper limit. 

PENALTY CLAUSE The penalty R 550.00 per calendar day will be applied for late completion of works. 

COMPULSORY SITE 
MEETING 

Wednesday 29 July 2026 @12h00, Redelinghuys  
 
GPS Coordinates: 32°35'41.6"S 18°44'56.7"E 

CIDB GRADING (If 
marked YES under 
Procurement Strategy 
above) 

 
For Construction works above the value of R500 000: tenderers must have a CIDB 
contractor grading designation of 3GB and  3 CE  or higher 3 CE 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB; 



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 6 

2. The lead partner has a contractor grading designation in the (above indicated) class 
of construction work;   

3. The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with Table 9 of the Construction 
Industry Development Regulations, 14 November 2008, GG 31603. 

 

SUB CONTRAC TING  

Bidder to complete 
sub-contracting 
section on CBD 5 if 
applicable 

Under CIDB Practice note 7 of 2007, one of the following subcontracting will apply: 

1. Domestic subcontractor (appointed by the main contractor at his/her discretion); 
 

FUNCTIONAL REQUIREMENTS 

Functional refers to: A service or product that is designed to be practical, useful, working or operating, taking into 
account factors like quality, reliability, viability, and durability and the technical capacity (time and resources) and 
ability (knowledge and skills) of the bidder to execute the works. 
 
Bids that fail to meet the minimum score, for individual criteria and total for functional criteria as stipulated in the 
tender document, will be an unacceptable tender. 
 
This bid is subject to the evaluation of functional requirements: NO 
 

LABOUR LOG SHEETS 

One of Casidra’s agreed mandate with the Western Cape Department of Agriculture is to report on jobs created for 
the individual projects. To assist Casidra with accurate reporting it is a condition of this bid document that the 
successful bidder will have to submit labour log sheets with all required information properly completed.  

Documentation MUST be submitted with every payment claim from the Contractor on a monthly basis. Failure to 
submit this information will result in default by the contractor and may affect payment certificates being issued. 

Documentation will consist of excel spreadsheet combined total person days, weekly log timesheet & relevant copies 
of South African ID Documents of workers claimed for under person days. This documentation will be emailed to 
the successful bidder. Weekly log sheet MUST be signed by workers on the site. The person days claimed for 
workers must have South African citizenship. 

The Protection of Personal Information Act 4 of 2013 (also known as POPIA), regulates and controls the 
processing, usage and storage of personal information. In order to be compliant with POPIA, Casidra commits not 
to share your information with any third party outside Provincial & National Departments of Agriculture, project 
management agencies, co-workers and associates / partners as per our business approval and evaluation, and 
reporting processes. 
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SCOPE OF WORKS 

 
PROJECT: Tweekuilen Farm: Infrastructure service: installation of Fencing, Irrigation and Solar 
connections. 
 
This project consists of the following elements: 

SUPPLY, DELIVERY, REPAIR, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING 
OF FENCING, SOLAR-POWERED WATER SUPPLY AND AGRICULTURAL WATER 
INFRASTRUCTURE 

1. DESCRIPTION OF THE WORKS 

The works comprise the repair, rehabilitation, supply, delivery, installation, integration, testing and 
commissioning of fencing and agricultural water supply infrastructure. 

The project includes the integration of new infrastructure with existing infrastructure available on site. 
Tenderers shall attend the site clarification meeting and familiarise themselves with the existing 
infrastructure, site conditions, connection points, access constraints and the extent of repair and 
integration work required. 

The works generally comprise: 

 Repair and rehabilitation of existing fencing and installation of new fencing sections over an 
approximate combined length of 7 200 m; 

 Supply and installation of one (1) 11 kW solar-powered water pump and integration with the 
existing water and solar infrastructure; 

 Supply and installation of one (1) 11 kW inverter and integration with the existing solar 
infrastructure as well as the installation of lithium batteries with 10KW storage capacity. 

 Supply and installation of approximately 2 300 m of 63 mm Class 12 PVC branch pipeline; 
 Supply, delivery and installation of four (4) water storage tanks; 
 Supply and installation of ten (10) livestock water troughs; 
 Supply and installation of four (4) backwash valve assemblies and associated valve block 

accessories; 
 Supply and installation of drip irrigation infrastructure, including two (2) control valves; 
 All associated civil, mechanical, electrical, plumbing and connection works; 
 Testing and commissioning of the complete integrated system. 

The Contractor shall provide all labour, supervision, transport, plant, equipment, tools, materials, 
fittings, connections, adaptors, consumables and other resources necessary to deliver a complete and 
operational system. 

2. DETAILED SCOPE OF WORKS 

2.1 REPAIR, REHABILITATION AND INSTALLATION OF FENCING – APPROXIMATELY 7 200 m 

The works comprise the repair and rehabilitation of existing fencing as well as the installation of new 
fencing sections over a total approximate combined length of 7 200 metres. 
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The sections requiring repair, replacement and new fencing installation shall be identified and clarified 
during the site clarification meeting and confirmed on site. 

The works shall include: 

 Inspection of the existing fence line; 
 Repair and rehabilitation of existing fencing; 
 Removal and replacement of damaged or unsuitable posts; 
 Repositioning and securing of loose or leaning posts; 
 Repair and re-tensioning of existing fencing wire; 
 Replacement of damaged or missing fencing wire where required; 
 Replacement of damaged or missing droppers, clips and fasteners; 
 Repair and strengthening of corner posts, straining posts, stays and bracing; 
 Repair of existing gates and fencing connections where identified; 
 Clearing of vegetation and obstructions where necessary for execution of the works; 
 Setting out of new fencing sections; 
 Supply and installation of new fencing posts, stays, droppers and fencing wire; 
 Excavation and preparation of post holes; 
 Installation of all binding wire, clips, strainers and accessories; 
 Tensioning and securing of repaired and new fencing; 
 Reinstatement of disturbed areas; and 
 Removal of unusable fencing material and construction waste. 

Tenderers shall inspect the condition of the existing fencing during the site clarification meeting. The 
approximate division between fencing repairs and new fencing sections shall be identified on site. 

The Contractor shall allow for all labour, materials, replacement components and accessories required 
to complete the works as identified during the clarification process. 

2.2 SOLAR-POWERED WATER PUMPING SYSTEM – 11 kW 

The works comprise the supply, installation, integration, testing and commissioning of one (1) 11 kW 
solar-powered water pump system. 

Existing solar and water supply infrastructure is available on site and will form part of the overall 
installation. The extent, condition and configuration of the existing infrastructure, together with the 
required integration and connection works, shall be clarified during the site clarification meeting. 

The Contractor shall assess the existing infrastructure and make provision for the connection and 
integration of the new pumping equipment into the existing system. 

The scope shall include: 

 Inspection of the existing solar and pumping infrastructure; 
 Verification of existing solar equipment, cables, control equipment and connection points; 
 Supply and installation of one (1) 11 kW water pump suitable for the required operating 

conditions; 
 Integration of the new pump with the existing water source and water distribution infrastructure; 
 Integration with existing solar infrastructure where suitable; 
 Pump mounting and support arrangements; 
 Suction and delivery connections where applicable; 
 Connection to existing and new pipelines; 
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 Isolation valves; 
 Non-return valves; 
 Pipe fittings, adaptors, flanges, unions and connectors; 
 Electrical and control cabling; 
 Cable protection and routing; 
 Pump protection devices; 
 Dry-run protection; 
 Overload protection; 
 Surge protection; 
 Earthing and electrical protection; 
 Control connections; 
 Modifications to existing connections where required; 
 Testing and commissioning of the complete pumping system. 

Tenderers shall verify the site conditions during the site clarification meeting and allow for all 
associated connections required to integrate the new equipment with the existing infrastructure. 

The Contractor shall confirm the required pump duty based on the available water source, pumping 
head, pipeline length, friction losses and required flow rate prior to final equipment selection. 

2.3 SOLAR INVERTER AND ASSOCIATED INTEGRATION WORKS – 11 kW 

The Contractor shall supply, install, integrate, test and commission one (1) 11 kW inverter suitable for 
the proposed pumping system. 

The new inverter shall be integrated with the existing solar infrastructure available on site. 

The scope shall include: 

 Inspection of the existing solar power installation; 
 Confirmation of compatibility of existing components with the proposed pump and inverter; 
 Supply and installation of one (1) 11 kW inverter; 
 Connection to existing solar infrastructure; 
 Connection to the new pump; 
 Control panel modifications or connections where required; 
 DC and AC isolation; 
 Circuit protection; 
 Surge protection; 
 Earthing; 
 Electrical cabling; 
 Cable protection; 
 Weatherproof enclosures; 
 Required mounting structures and brackets; 
 Programming and configuration of the inverter; 
 Functional testing; 
 System commissioning. 

Where existing infrastructure is suitable for reuse, it shall be incorporated into the final system. Any 
connection requirements, alterations or associated works identified during the site clarification meeting 
shall be allowed for in the tender price. 
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2.4 BRANCH PIPELINE – APPROXIMATELY 2 300 m 

The Contractor shall supply and install approximately 2 300 metres of 63 mm Class 12 PVC pipeline or 
approved equivalent. 

The scope shall include: 

 Setting out of the pipeline route; 
 Clearing of the pipeline route where necessary; 
 Trench excavation; 
 Preparation of trench bottoms; 
 Bedding where required; 
 Supply and laying of PVC pipes; 
 Pipe couplings and jointing; 
 Bends; 
 Tees; 
 Reducers; 
 Adaptors; 
 Isolation valves; 
 Air-release valves where required by the pipeline profile; 
 Scour or flushing points where required; 
 Thrust blocks at bends, tees and pressure points where required; 
 Connections to the pumping system; 
 Connections to water tanks; 
 Connections to livestock troughs; 
 Connections to irrigation infrastructure; 
 Pressure testing; 
 Flushing; 
 Backfilling and compaction; 
 Reinstatement of disturbed areas. 

The Contractor shall provide all fittings and connections required to deliver a complete operational 
pipeline system. 

2.5 WATER STORAGE TANKS – FOUR (4) UNITS 

The Contractor shall supply, deliver and install four (4) water storage tanks at locations identified during 
the site clarification meeting or instructed by the Project Manager. 

The works shall include: 

 Delivery and positioning of tanks; 
 Preparation of stable and level bases; 
 Tank inlet connections; 
 Tank outlet connections; 
 Overflow arrangements; 
 Drainage connections; 
 Isolation valves; 
 Float control valves where required; 
 Interconnection of tanks where required; 
 Pipework; 
 Fittings; 
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 Adaptors; 
 Unions and connectors; 
 Connection to the water distribution system; 
 Leakage testing and commissioning. 

2.6 LIVESTOCK WATER TROUGHS – TEN (10) UNITS 

The Contractor shall supply and install ten (10) complete livestock watering points. 

The scope for each watering point shall include: 

 Supply and delivery of the trough; 
 Preparation of the installation area; 
 Stable support or concrete base where required; 
 Connection to the water supply pipeline; 
 Isolation valve; 
 Float-controlled inlet valve; 
 Pipe fittings and connectors; 
 Overflow or drainage arrangements where required; 
 Testing and commissioning. 

Final locations shall be confirmed during the site clarification meeting and/or construction stage. 

2.7 BACKWASH VALVES AND VALVE BLOCK ACCESSORIES – FOUR (4) UNITS 

The Contractor shall supply, install, connect, test and commission four (4) complete backwash valve 
assemblies and associated valve block accessories. 

The works shall include: 

 Four (4) backwash valves; 
 Valve manifolds; 
 Isolation valves; 
 Pipe fittings; 
 Unions; 
 Adaptors; 
 Connectors; 
 Valve protection arrangements; 
 Connections to the irrigation system; 
 Flushing arrangements; 
 Testing and commissioning. 

The installation shall provide suitable access for operation and maintenance. 

2.8 DRIP IRRIGATION SYSTEM INCLUDING TWO (2) CONTROL VALVES 

The Contractor shall supply and install the required drip irrigation infrastructure and integrate the 
installation into the farm water distribution system. 
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The scope shall include: 

 Connection to the water supply system; 
 Mainline and sub-main connections where required; 
 Drip irrigation lines; 
 Two (2) control valves; 
 Fittings and connectors; 
 Flushing points; 
 End closures; 
 Pressure control components where required; 
 Connection to the relevant valve block; 
 Flushing; 
 Testing and commissioning. 

The completed system shall provide proper and uniform water distribution across the designated 
irrigation area. 

3. INTEGRATION WITH EXISTING INFRASTRUCTURE 

Tenderers are specifically advised that existing solar, pumping, pipeline and related water infrastructure 
is present on site and will form part of the completed system. 

The site clarification meeting shall be used to identify and clarify: 

 Existing solar infrastructure; 
 Existing solar panels and associated equipment; 
 Existing electrical and control infrastructure; 
 Existing pump and water source arrangements; 
 Existing pipeline connection points; 
 Existing tanks and water distribution infrastructure where applicable; 
 Required connection points; 
 Infrastructure suitable for reuse; 
 Required alterations and modifications; 
 Interface requirements between existing and new infrastructure. 

Tenderers shall satisfy themselves regarding the nature and extent of the required integration works 
before submitting their tender. 

The Contractor shall be responsible for ensuring compatibility between the existing infrastructure 
retained for use and the new equipment supplied under the Contract. 

4. GENERAL CONTRACTOR RESPONSIBILITIES 

The Contractor shall: 

 Verify all dimensions, routes, levels and site conditions; 
 Confirm the location of existing services before excavation; 
 Protect existing infrastructure during construction; 
 Coordinate all civil, mechanical, electrical and irrigation installation activities; 
 Provide competent supervision; 
 Provide all necessary plant, equipment and tools; 
 Maintain safe access to the works; 
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 Keep the site clean and orderly; 
 Repair any damage caused by construction activities; 
 Test all completed installations; 
 Rectify leaks, defects and incomplete works; 
 Provide equipment operating instructions; 
 Submit relevant technical data and warranties; 
 Complete all works necessary for a fully operational system. 

5. TESTING AND COMMISSIONING 

The Contractor shall test and commission the complete integrated system before handover. 

Testing shall include: 

 Pipeline pressure testing; 
 Pipeline flushing; 
 Leakage testing; 
 Tank connection testing; 
 Pump performance testing; 
 Inverter and control system testing; 
 Electrical protection testing; 
 Functional testing of all valves; 
 Testing of livestock trough float valves; 
 Testing of the drip irrigation system; 
 Testing of the integrated operation of the solar, pumping, storage and distribution system. 

The Contractor shall demonstrate the operation of the complete system to the Employer and Project 
Manager. 

6. HANDOVER DOCUMENTATION 

The Contractor shall provide, where applicable: 

 Pump technical data sheets; 
 Inverter technical data sheets; 
 Equipment warranties; 
 Operating and maintenance instructions; 
 Testing and commissioning records; 
 Electrical compliance documentation (COC); 
 Manufacturer documentation; 
 Final equipment settings; 
 Basic as-built information indicating installed infrastructure and connection points. 

7. COMPLETION REQUIREMENT 

The works shall be considered complete only once all fencing works have been completed, all water 
infrastructure has been installed and the complete solar-powered pumping and water distribution 
system has been successfully tested, commissioned and accepted. 

All new and existing components incorporated into the works shall function together as a complete 
integrated agricultural water supply system. 
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GENERAL CONDITIONS 
 
SITE ACCESS: 
 
The movement of vehicles on the site should be confined to clearly demarcated access routes and existing roads 
should be used where approved by the Farmer / Land owner. Any deviation should first be approved by the Project 
Manager, with consultation with the Landowner. The Contractor should ensure that vehicles leaving the site are 
clean and, wherever possible do not deposit mud and any other earth material on road surfaces.   
 
SHEDS FOR EMPLOYEES AND MATERIALS: 
 
The Contractor shall provide for the supply, erection and maintenance and removal on completion of the works, of 
ample temporary sheds for the proper storage of materials and for the use of his employees 
 
TEMPORARY LATRINES: 
 
The contractor shall provide for the supply and erection of proper temporary latrines for the use of his employees. 
Latrines are to be maintained in a thoroughly clean and orderly condition and adopt such precautions to prevent the 
soil from being contaminated/polluted and remove such latrines at the completion of the works. 
 
DISCREPANCIES BETWEEN PLAN AND SPECIFICATION: 
Any discrepancy between the plan and the specification must be brought to the attention of the technical Project 
Manager before the tenderer submits his price. This is to eliminate any confusion as to what is required for the 
contract because the tenderer must take note of the fact that no additional costs will be entertained for 
discrepancies between the plan and the specification after the tender price has been submitted. 
 
SECURITY: 
The successful bidder is responsible for his own security of his/her plant, facilities, resources, etc for the duration of 
the contract.  
 
CLEARING AWAY OF RUBBISH AND MATERIALS:  
 All rubbish accumulated during the works (including testing and commissioning) and all superfluous materials not 
required for completion of the contract shall be removed from site by the Contractor on an on-going basis, and as 
and when directed by the Engineer or Employer.  
 
DUST CONTROL: 
The Contractor is to take appropriate measures to minimise the generation of dust as a result of construction works, 
to the satisfaction of the Project Manager.  
(Please see the baseline risk assessment and the health and safety specification). 
 
FIRE PRECAUTIONS: 
 All reasonable precautions shall be taken to avoid the outbreak of fire, particularly in work involving the use of naked 
flames.  The Contractor is to allow for full time supervision, and nominate a responsible person to ensure each 
artisan who is welding, or carrying out any operation that could cause a fire hazard, be equipped with a fire 
extinguisher. All workmen shall be made aware of the dangers involved in the careless disposal of matches, 
cigarettes and the like as well as the accumulation of rubbish on site. Hot work permits shall be enforced. 
 
SITE CLEAN UP:  
The Contractor shall ensure that all structures, equipment, materials and facilities used or created on site for or 
during construction activities are removed to the satisfaction of the Project Manager once the project has been 
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completed. All roads to be repaired to at least its original condition. All damage to the sites infrastructure or land 
production must be repaired or rehabilitated before completion of the project. 
 
NOISE AND NUISANCE CONTROL: 
 Operations shall be conducted in such a manner that nuisance shall not be caused to the general public, adjoining 
residents and users of adjacent buildings. If such nuisance is being caused the Contractor shall immediately make 
such arrangements that will prevent a recurrence of the same and indemnify the Employer against any claims arising 
therefrom. 
 
RESTRICTIONS ON WORKMEN: 
 Ensure that workmen confine their activities to the area in which the Contract Works are being carried out.  On no 
account shall workmen enter and use any existing building on site or any completed building without permission. No 
workmen shall be allowed to use any of the new fittings such as sinks, basins, WC’s, cooking equipment, electrical 
circuits or appliances etc. Smoking will not be allowed on site.  
  
Any transgressions of the above may lead to permanent dismissal from site. All workmen shall be identifiable by 
suitable ID cards and uniform work clothing. 
 
PLACING OF ORDERS: 
The contractor shall place al orders for materials as early as possible, as he/she will be held responsible for any 
delay in the delivery thereof. 
 
DIMENSIONS OF NEW WORK: 
The contractor shall take all dimensions affecting new work on the site since he will be held solely responsible for 
all new work being of the correct sizes. 
 
EXISTING SERVICES: 
If the contractor encounters any existing services such as cables, pipes or sewers during the execution of the works, 
he must immediately notify the Engineer, halting all work in the vicinity thereof, until instructions to proceed have 
been given by the Project Manager 
 
Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the contract but if it should 
be necessary to disconnect or cut any such wires or pipes, the Project Manager will be advised thereof and his 
instruction awaited 
 

TIMELINE 

ACTION START DATE END DATE TOTAL DAYS
Administrative and tender preparation 2026-07-07 Tue 2026-07-17 Fri 10
Tender runtime/sourcing of quotes 2026-07-21 Tue 2026-08-06 Thu 16
Adjudication and award of bid (BEC) 2026-08-06 Thu 2026-08-13 Thu 7
Adjudication and award of bid (BAC) 2026-08-13 Thu 2026-08-20 Thu 7
Award & objection period 2026-08-21 Fri 2026-09-04 Fri 14
Time to activate delivery 2026-09-04 Fri 2026-09-07 Mon 3
Construction time/delivery completed 2026-09-07 Mon 2026-12-06 Sun 90

147Total duration  
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BID CONDITIONS 

Lump Sum Bid 

These documents are for a lump sum bid for all labour and material as set out in the Scope of Works. For the 
purposes of variation orders, the unit rates rate of the services should also be given if requested on the form CBD 
4.  

No unit rate price adjustment of whatever nature, except for decreases or increases in the Value-Added Tax (VAT) 
and / or Variation Orders, will be applicable in this contract.  The bidder shall make provision in his bid price for 
possible fluctuations in costs. 

Premises in Occupation 

The premises for the works will be in occupation during the contract period. Approval to access the premises must 
be obtained from the land owner. 

Fixed Price Bids 

No contract price adjustment of whatever nature, except for decreases or increases in the Value-added Tax (VAT) 
and / or Variation Orders, shall be applicable in this contract.  The Contractor will make provision in his bid for 
possible fluctuations in costs. 

If the instruction / appointment for the construction of certain phases is done after the validity of the bid has expired, 
prices may, on request, be updated or re-negotiated within the reasonable norms of escalation. 

Expenses in Preparation of Bid 

The Client will not be responsible for, subject to the Preferential procurement regulations, nor pay any expenses for 
losses which the bidder may incur in preparation of this bid. 

Inspection of Site 

Bidders must familiarise themselves with the local conditions, the accessibility of the site, the full extent and nature 
of the work to be done and the conditions affecting the execution and pricing of the bid. Claims on the grounds of 
lack of knowledge in such respects or otherwise will not be entertained. 

If a site meeting is held, notice of attendance must be forwarded to the contact person. 

Only information given in writing to the Contractor by the Engineer during the tender period will be regarded as 
binding on the Contract. Verbal information, given during the site inspection or at any other time prior to the award 
of the Contract, will not be regarded as binding on the Contract. 

Site 

The site to be occupied will be clearly pointed out to the Contractor at the site handover. The Contractor will not be 
allowed to extend his operations beyond the boundaries of the site.  
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Water for the Works 

The Contractor may use if available.  He will obtain permission from the Land Owner before any connection to or 
extension of the existing supply is made, which will be executed, removed and made good on completion of the 
works at the Contractor’s own expense. 

Electricity & Lighting for the Works 

The Contractor may use the existing power if available.  He will obtain permission from the Land Owner before any 
connection to or extension of the existing supply is made, which shall be executed, removed and made good on 
completion of the works at the Contractor’s own expense. 

The Contractor will allow for the risk of failure in the electrical supply or in case of an insufficient supply, in which 
case he will make his own arrangements and all costs that may arise shall be for his own account. 

Scaffolding & Hoisting Equipment 

The Contractor will provide for the supply, erection and removal of scaffolding and / or hoisting equipment as 
required. 

Tools, Equipment & Machinery 

The Contractor will provide all his own tools and equipment as well as facilities and transport for this project. 
Machinery should be sufficient to complete the works in the allocated time.  

Existing Services 

If the Contractor encounters any existing services such as cables, pipes or sewers during the execution of the works, 
he must immediately notify the Client, halting all work in the vicinity thereof, until instructions to proceed have been 
given by the Project Manager. 

Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the contract but if it should 
be necessary to disconnect or cut any such wires or pipes, the Client will be advised thereof and his instruction 
awaited. 

Accounts and Payments 

Payment of accounts received by the Client in terms of the works completed, shall be affected within 30 days after 
receipt of a correctly completed and approved invoice for the work module. The Client does not accept responsibility 
for delays in payment due to faulty accounts or paperwork. 

Payments will be done maximum on a fortnight basis and will only be made for work done/completed. 
Payment will be based upon a completed payment schedule which will be completed by bidder on award of 
tender. Payments will only be made upon physical inspection and sign off of completed work. Please allow 
timeous notice for inspections so that the necessary travel arrangements can be made. 

Public Liability Insurance 

Proof of Public Liability Insurance for planned work must be submitted by the successful contractor at the receipt 
of letter of award and before work commences.  Public liability insurance must be minimum R5 000 000,00 Million 
rands. 
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Inspections, tests and analysis 

All pre-bidding testing will be for the account of the contractor. 

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during production 
or execution or on completion be subject to inspection, the premises of the contractor shall be open, at all reasonable 
hours, for inspection by a representative of the Client or an organization acting on behalf of the Client. 

If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract, 
but during the contract period it is decided that inspections shall be carried out, the Client shall itself make the 
necessary arrangements, including payment arrangements with the testing authority concerned. 

If the inspections, tests and analyses show the supplies to be in accordance with the contract requirements, the cost 
of the inspections, tests and analyses shall be defrayed by the Client. 

Where the supplies or services do not comply with the contract requirements, irrespective of whether such supplies 
or services are accepted or not, the cost in connection with these inspections, tests or analyses shall be defrayed 
by the contractor. 

Supplies and services which do not comply with the contract requirements may be rejected. 

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not to 
comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the 
contractor who shall, when called upon, remove them immediately at his own cost and forthwith substitute them with 
supplies which do comply with the requirements of the contract. Failing such removal, the rejected supplies shall be 
returned at the contractors cost and risk. Should the contractor fail to provide the substitute supplies forthwith, the 
Client may, without giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies 
as may be necessary at the expense of the contractor. 

The provisions of above clauses regarding inspection & testing shall not prejudice the right of the Client to cancel 
the contract on account of a breach of the conditions thereof, or to act in terms of the conditions of contract. 
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PRICING SCHEDULE                CBD 4 
 

Please read notes on next page. 

NAME OF BIDDDER 
 

BID NUMBER 
 

Are you registered in terms of sections 23 of the Value-Added Tax Act 1991 (Act no 
89 of 1991) as amended?1 

Yes No 

☐    ☐ 

If yes to above, provide your VAT number 
 

Bill of quantities (if yes, it will be attached separately) 
Yes No 

 ☐  ☒ 
Item no Quantity Description Bid price (RSA currency) (see 3a) 
    
    
    
    
    
    
    
    
    
    
  SUB TOTAL  
  VAT  
  GRAND TOTAL  
    

 

Signature of bidder  

Date  
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NOTES (applicable where indicated) 
A. PRICE (where applicable) 
1. FIRM PRICES 

a. Only firm prices will be accepted.  
b. No non-firm prices will be considered.  
c. All delivery cost must be included in the bid price for delivery at prescribed destination. 
d. In cases where different delivery points influence the pricing, a separate pricing schedule must be submitted for 

each delivery point. 
2. NON-FIRM PRICES 

a. In cases of period contracts, non-firm prices will be adjusted (loaded) with the assessed contract price adjustments 
implicit in non-firm prices when calculated the comparative prices.  

b. Price adjustments will be allowed at periods and times specified in the bidding documents. 
c. In cases where different delivery points influence the pricing, a separate pricing schedule must be submitted for 

each delivery point. 
d. The quantities are given as a guideline for a bid and for the purposes of unit rates and in no way be used as a 

measured bid. 
3. PROFESIONAL SERVICES 

a. All applicable taxes include value-added tax, pay as you earn, income tax, unemployment insurance contributions 
and skills development levies. 

B.  CONSTRUCTION (applicable to construction only) 
1. The total price for the service must include all labour and material required for the proper execution of the work as 

described in the Scope of Works and as per Engineers drawings (where applicable). 
2. The tender will be evaluated on the criteria for a market related price.  
3. The contractor must attach a detailed and comprehensive proof of competency of a construction manager in terms 

of Construction Regulations 2014, Clause 8 including experience regarding construction health & safety regulations. 
4. The contractor must attach the proof of CIBD grading as specified in the scope of works. 
5. The contractor must be in possession of a valid COIDA letter of good standing and it must be attached. 
6. Where applicable, the contractor must attach valid proof or registration with the Department of Labour for the 

installation of the main electrical supply. 
C. OTHER NOTES (applicable to all bids) 
1. The tender will be evaluated on the criteria for a market related price. 
2. The full cost of the service and/or works must be indicated and may not be discounted or cross subsidised against 

another service, project, transaction or sale of goods. Such contributions against the total project cost must be specified, 
itemised, costed and clearly indicated in the bid. 

3. The prices must be valid for a period of 90 days from date of closure of the bid to allow for evaluation and appointment. 
4. Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended amount as 

the new bid amount. 
D. COMPANY PROFILE (applicable when requested) 
1. The contractor must attach a detailed and comprehensive company profile including core competencies of 

personnel. The company profile must summarize information about the organisation.  
2. The company profile must include the following: 

a. Company core business activities (describe products and services and markets in which it operates). 
b. Company background (state number of years in business, location, history of company etc.) 
c. Company resources (number of employees, core competencies of personnel, structure of company) 

E. WARRANTY (applicable when requested) 
1. Where requested, the bidder must attach proof of warranty offered on the letterhead of the bidder. 
F. BROCHURE (applicable when requested) 
1. Bidder must provide detailed brochure and technical specifications of products where requested. 
2. Bidder must be able to provide proof of service location within applicable radius as specified in CBD 3 (Scope of works). 
G. AFTER SALES SERVICES AGREEMENT (applicable when requested) 
1. Where applicable, the bidder must sign and submit the after sales agreement. 
H. APPOINTMENT (applicable to construction and professional services) 
1. The successful contractor will be given notification in writing by means of an appointment letter 
2. The successful contract must sign the CBD 8, together with this document, which will form the contract. 
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CHANGES MADE BY BIDDER 
If the bidder wishes to make any changes to any of the bid conditions or specifications, or wishes to 
qualify this bid in any way, it must be clearly set out below. Any changes made and not listed, will 
disqualify a bid. 
 
Any changes made by the bidder outside the scope of works, resulting in not meeting pre-
qualifying conditions or compulsory subcontracting, may influence the functionality of the end 
product and may result in the bid being disqualified. 
Item Suggested change 
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PROOF OF REFERENCES  
 

Supply at least three (3) different references from three (3) different companies with contact numbers  
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PROOF OF RELEVANT EXPERIENCE  
 
Provide detailed list of completed projects with contact numbers regarding irrigation and solar projects 
completed as well as monetary value   
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SCHEDULE: DETAILED COMPANY PROFILE 
 
The contractor must attach to this page a DETAILED & COMPREHENSIVE company profile including core 
competencies of personnel. The company profile must summarize information about your organisation. 
In order for a company profile to be compliant for this bid, the following detail MUST be included in the 
company profile.  
 
• Company core business activities –  Describe your products and services and  
markets in which you operate 
 
• Company background –    State number of years in business, location,  
history of company, etc 
 
• Company resources –    Number of employees, core competencies of  
personnel, structure of company - organogram 
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COIDA LETTER OF GOOD STANDING 
 
The contractor must attach to this page a copy of the current letter of good standing 
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CIDB GRADING 
 
The contractor must attach to this page a copy of their CIDB Grading of 3CE and 3GB or higher 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 



For office use only Version no: 3 Date: November 2025 
To be initialled by bidder Initial here 

 

 27 

SCHEDULE: CONSTRUCTION MANAGER COMPETENCY 
 
The contractor must attach to this page DETAILED & COMPREHENSIVE proof of competency of a 
construction manager in terms of Construction Regulations 2014 Clause 8. 
 
Please attach a complete CV for evaluation purposes relevant to this occupation of Construction work.  
Please also supply this particular person’s experience regarding construction health & safety regulations. 
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CBD 5.1 (a)  
SUPPLY CHAIN MANAGEMENT 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 
AND CODES OF GOOD PRACTICE 

Only for use of bids from R2 000 to maximum of R50 million 
Casidra, as a Schedule 3D development and implementation agent for the Western Cape Provincial Government 
underwrites, and complies with the Provincial and National developmental initiatives and administers funds on 
behalf of donors.  Within this context, and because of the specific requirements of the donors for the application 
of the funds, the awarding of bids is dependent on the special evaluation criteria as set out in the policies of 
Casidra. The evaluation criteria of this Preferential Procurement Policy are based on the “Preferential 
Procurement Policy Framework (Act 5 of 2000)” and related Regulations. 
Awarding of the bid is dependent on preferential points system, and every presentation is measured against the 
specific evaluation criteria as shown.  The completion and signature of the document is thus a pre-requisite 
to qualify as a service provider. 
This preference form must form part of all bids invited. It contains general information and serves as a claim form 
for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution. 
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST MAKE SURE OF THE CONTENTS OF THE 
BROAD BASED BLACK ECONOMIC EMPOWERMENT ACT AND THE CODES OF GOOD PRACTICE 
WHICH CAN BE FOUND ON: 
 http://www.thedtic.gov.za/financial-and-non-financial-support/b-bbee/broad-based-black-economic-

empowerment/  
 https://www.gov.za/documents/broad-based-black-economic-empowerment-act  
 https://www.bbbeecommission.co.za/  
DEFINITIONS 

1.1 “affidavit” is a type of verified statement or showing, or in other words, it contains a verification, meaning 
it is under oath or penalty of perjury, and this serves as evidence to its veracity and is required for court 
proceedings; 

1.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based 
Black Economic Empowerment Act; 

1.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on 
its overall performance using the relevant scorecard contained in the Codes of Good Practice of Black 
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

1.4 “EME” is an Exempted Micro Enterprise with an annual total revenue of R10 million or less; 
1.5 “Large Enterprise” is any enterprise with an annual total revenue above R50 million; 
1.6 QSE is a Qualifying Small Enterprise with an annual total revenue between R10 million and R50 million; 
1.7 “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000); 
1.8 “The Regulations” means the Preferential Procurement Regulations, 2011 and 2022; 
1.9 “Consortium or joint venture” means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract; 

1.10 “person” includes a juristic person; 
1.11 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract; 

1.12 “trust” means the arrangement through which the property of one person is made over or bequeathed to a 
trustee to administer such property for the benefit of another person; and 

1.13 “trustee” means any person, including the founder of a trust, to whom property is bequeathed 
in order for such property to be administered for the benefit of another person; 

1.14 “Original sworn affidavit” means the initial document which was not photocopied or electronically 
reproduced; 

1.15 “Original certified B-BBEE certificate” means the certification of a copy of the B-BBEE certificate 
confirming the validity of the original document. The stamp of the notary must be ORIGINAL. 

GENERAL CONDITIONS 
1.1 The value of this bid is estimated to not exceed R50 million (all applicable taxes included) and therefore 

the 80/20 points system shall be applicable. 
1.2 Preference points for this bid shall be awarded for: 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 

1.3 The maximum points for this bid are allocated as follows:    
POINTS 
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PRICE   80 
B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE 100 
1.4 Failure on the part of a bidder to fill in, sign this form and submit in the circumstances prescribed in the 

Codes of Good Practice either a B-BBEE Verification Certificate form issued by a Verification Agency 
accredited by the South African Accreditation System (SANAS) or by a Registered Auditor approved by 
the Independent Regulatory Board of Auditors (IRBA) or an affidavit confirming annual total revenue and 
level of black ownership together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

1.6 The bidder is responsible to provide Casidra SOC Ltd with (refer to 2.2 under POINTS AWARDED 
FOR PRICE: 
1.6.1. An original sworn affidavit 
1.6.2. An originally certified B-BBEE certificate. 

ADJUDICATION USING A POINT SYSTEM 
1.1 Subject to Regulation 7 of the Casidra SOC Ltd Financial Regulations and PPR 2022, the bidder 

obtaining the highest number of total points will be awarded the contract. 
1.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 
1.3 Points scored must be rounded off to the nearest 2 decimal places. 
1.4 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring 

the highest number of preference points for B-BBEE. 
1.5 However, where functionality criterion forms part of the bid and is part of the evaluation process, and 

two or more bids have scored equal points including equal preference points for B-BBEE, the successful 
bid must be the one scoring the highest score for functionality. 

POINTS AWARDED FOR PRICE 
THE 80/20 PREFERENCE POINT SYSTEM 
1. A maximum of 80 points is allocated for price on the following basis: 

 
 
 
 
 
 
 

2. A maximum of 20 points will be awarded for B-BBEE status level of contribution: 
2.1. In terms of Regulations 5(2) of the Regulations preference points must be awarded to a bidder for 

attaining the B-BBEE status level of contribution in accordance with the table below: 
B-BBEE Status Level on 

Contributor 
Number of 

points 
Points awarded 
(for office use only) 

BEE recognition level 

1 20 EME & QSE 100% Black owned  135% 
2 18 EME & QSE 51% + Black 125% 
3 14  110% 
4 12 EME 51% < Black owned 100% 
5 8  80% 
6 6  60% 
7 4  50% 
8 2  10% 

Non-compliant contributor 0  0% 
2.2. B-BBEE requirements: 

An EME must submit a valid, fully completed, original, certified, dated and signed sworn affidavit 
(no photostat copies of certification allowed) confirming annual turnover and level of black ownership or 
an affidavit issued by Companies Intellectual Property Commission (accounting officer for a Closed 
Corporation).  
 
If a startup EME, a clear, originally certified copy, of B-BBEE certificate issued by the CIPC for EME’s 
only is accepted.  
A QSE that is less than 51% (50% or less) black owned must be verified in terms of the QSE 
scorecard issued via Government Gazette and submit a clear, valid, originally certified copy of a B-
BBEE Verification Certificate issued by SANAS.  
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A QSE that is at least 51% black owned (51% or higher) must submit an original, certified, dated 
and signed sworn affidavit confirming turnover and level of black ownership as well as declare its 
empowering status or an affidavit issued by Companies Intellectual Property Commission. 
 
A large enterprise must submit a clear, valid, originally certified copy of a B-BBEE Verification 
Certificate issued by a verification agency accredited by SANAS.  
 
A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal 
entity, provided that the entity submits their B-BBEE status level certificate.  
 
A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must 
submit a consolidated B-BBEE status level verification certificate for every separate tender. 
 
Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates 
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

3. Bids of non-compliant contributors (where no certificate was submitted) will be considered but no points will 
be awarded for B-BBEE status. 

DECLARATION 
Bidders who claim points in respect of B-BBEE status level of contribution MUST complete the following: 
1. B-BBEE status level of contributor claimed in terms of paragraph 1 and 2 above: 
 B-BBEE status level of contributor: 
2. SUB-CONTRACTING 

2.1. Will any portion of the contract be sub-contracted:  
(Tick applicable box) 

Yes   ☐ No   ☐ 

2.2. If YES, INDICATE: 
a. What percentage of contract will be subcontracted?  
b. The name of the subcontractor  
c. B-BBEE status level of the sub-contractor  
d. Is sub-contractor EME or QSE Yes   ☐ No   ☐ 
e. Attach the originally certified B-BBEE certificate/original sworn affidavit as proof. 

MARKET RELATED PRICING 
If a bidder, whose tender is compliant and received the highest overall points, do not offer a market related price, 
the offer may be negotiated with that bidder to be market related. 
 
Are you willing to negotiate your offer? Yes   ☐ No   ☐ 
SUPPLY CHAIN PERFORMANCE MEASUREMENT 
 
In order for Casidra to measure its supply chain efficiency and effectiveness, please assist us by answering the following questions: 

 What were the source that made you became aware of this bid being available. 
 

Personal Email invite to bid: ☐ 
Via a friend or business partner: ☐ 
National Government E-Tender website: ☐ 
Local Newspapers: ☐ 
Casidra own website: ☐ 
CIDB website ☐ 
Other (specify) ………………………………………… ☐ 

 
 Was the time allowed to date of closure sufficient for you to compile an offer? 

 

No – too short   ☐ Yes – Sufficient    ☐ No - Too long   ☐ 

 

I,              
as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the abovementioned 
information is true and correct and that I am duly authorized as a signatory of this bid. On behalf of my business, I accept the terms and 
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conditions as set out in this document. I will supply documentary proof of any information supplied herein on request and to the satisfaction 
of Casidra. 
In terms of the POPI Act I further give consent that my contact and company details as will be captured on the Casidra database may be 
shared with the role players/funders involved in the project and be used by Casidra for the purpose of further procurement. 

Signature  

Date  
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CBD 5.1 (b) DECLARATION 

 
BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 
 
1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 

transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa, 
1996 (Constitution), and further expressed in the various applicable legislation, it is required for the bidder to make this 
declaration in respect of the details required hereunder. 
 

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted Suppliers, that person will 
automatically be disqualified from the bid process.  

 
2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE 

 
2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of the bidder employed by an organ 

of state, as defined in section 239 of the Constitution?  YES/NO  
 
2.2  If YES, furnish particulars of the names, individual identity numbers, in the table below: 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.3 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring 

institution? YES/NO 
 

2.3.1 If so, furnish particulars: 
 
………………………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………………… 
 

2.4 Does the bidder or any of its directors/trustees/shareholders members/partners or any person having a controlling 
interest in the enterprise have any interest in any other related enterprise, whether or not they are bidding for this 
contract?    YES/NO 

 
2.4.1 If so, indicate all companies registered in the CSD in the table below: 

 
Supplier registration number (MAAA) Status (active/inactive/deleted) 
  
  
  
  
  

 

Full Name Identity Number Name of organ of state  
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Failure to disclose all CSD-registered active companies linked to all Directors will lead to disqualification. 
 
3 GENERAL DECLARATION 

 
I, ……………………………………………………................................., the undersigned, in submitting the accompanying 
bid, do hereby make the following statements that I certify to be true and complete in every respect: 

 
3.1 I have read and I understand the contents of this disclosure. 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found to be false. 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor.  
 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor 
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, 
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid 
and conditions or delivery particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 

competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any official 

of the procuring institution in relation to this procurement process prior to and during the bidding process except to 
provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation 
and possible imposition of administrative penalties in terms of section 59 of the Competition Act, 1998 (Act No. 89 of 
1998) and or may be referred to law enforcement agencies for criminal investigation and or may be restricted from 
conducting business with the state for a period not exceeding 10 years in terms of the Prevention and Combating of 
Corrupt Activities Act, 2004 (Act No. 12 of 2004) or any other applicable legislation. 

 
I CERTIFY THAT THE ABOVE IS CORRECT. 

  
I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE APPROPRIATE ACTION AGAINST 
ME IF THIS DECLARATION IS FALSE.   

 
 
……………………………… ………………………………………… 
            Signature                                                         Date 
 
 
………………………………        ………………………………………... 
 Designation Name of bidder 
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TTWEEKUILEN FARM: INFRASTRUCTURE SERVICE: INSTALLATION OF FENCING, 
IRRIGATION AND SOLAR CONNECTIONS 

JULY 2026 
 

BASELINE RISK ASSESMENT REPORT 
 
A baseline risk assessment focuses on the identification of risk that applies to the whole 
project. The purpose of conducting a baseline risk assessment is to establish a risk profile.  
 
This is an initial risk assessment that focuses on a broad overview in order to determine 
the risk profile to be used in subsequent risk assessments. It is performed to obtain a 
benchmark of the types and size of potential hazards, which could have a significant 
impact on the whole project and all stakeholders.  
 
The stakeholders need to identify the major and significant risks, then prioritise these risks 
and evaluate the effectiveness of current systems for risk control.  
  
The risks for the above project which have been identified have been highlighted under the 
following categories: - 

 
1. Scope of work (what is being built?) 
This project consists of the following elements: 
 
1. Installation of drip irrigation system. 
2. Installation of fencing 
3. Installation of Solar panels 
 
2. Location of site and elements specific to the location (municipal by-laws, 

weather factors, geographical factors) 
 
Cederberg Area normally receives about 330mm of rain per year and because it 
receives most of its rainfall during winter. It receives the lowest rainfall (28mm) in 
January and the highest (47mm) in June. The monthly distribution of average daily 
maximum temperatures shows that the average midday temperatures for 
Clanwilliam and Wupperthal area range from 14°C in July to 45°C in December.  
 

3.  Geo- technical risks (conditions of the soil, raise any concerns that may 
hinder the project progress) 
The site consists of sandy soil conditions, during high rainfalls, the soil can be 
waterlogged.  
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4. Environmental risks (This is the actual or potential threat of adverse effects 

on living organisms and environment by effluents, emissions, wastes, 
resource depletion, etc involved in the construction phase) 
Due to the site being in an environmental area there is always the risk for soil, 
groundwater and surface water pollution and contamination when using mechanical 
plant, fuel and pesticides. It will also not be allowed to dispose of any kind of waste 
by burying it on site. 
 

5. Risk assessments based on scope of work (Is this a high rise building in a 
built-up area? Is it working in a flood plain and/or river with eroded soil 
conditions?) 
Due to the nature of the works, there is risk of maintaining structural stability during 
excavations. Dangers presented are the collapse of excavations, falling or 
dislodging material and falling into excavations.  
 
The erection of steel framework presents its own dangers on both the erection of 
heavy steel sections and installation of roof plastics, especially at height. Care must 
be taken during the erection process with mechanical equipment working in close 
proximity to site labour force.  
 
Working at height poses risks of falling, material/tools dropping down damaging 
infrastructure and/or personnel. People are struck by material falling from loads 
being lifted and material that rolls or is kicked off work platforms; others are struck 
or buried by falling materials. Structures under construction may also collapse, eg 
steel frames that have not been adequately braced, or formwork that is prematurely 
loaded. 
 

6. Equipment Risks. 
The equipment risks associated with this project is as follows:- 
 
It is envisaged that this will be both a mechanised and labour job. There will be 
mechanised earth moving equipment in close proximity to people, infrastructure, 
and surrounding environment. 
 

7. Material Risks. 
The following could pose risks associated with the project:- 
 

 Flammable materials such as diesel/petrol in a highly flammable 
environment. 

 Inhalation of poison or being in contact with skin 
 Care must be taken not to dispose of any material by burning 
 

8. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose 
the risk of injury to the musculoskeletal system of the worker). 
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Cold conditions. Dangers associated with pnumonia. During winter season. 
 
Manual handling  
Lifting heavy and awkward loads causes back and other  
injuries. Some injuries can result from a single lift, but more commonly, long- 
term injury develops as a result of repeated minor injury due to repetitive lifting. 

 
Noise and vibration  
High levels of noise can cause hearing loss and repeated  
use of vibrating tools can cause hand-arm vibration syndrome (damage to  
nerves and blood vessels – most commonly in the hands and fingers).] 
 
 
Chemicals   
Exposure to materials such as cement and solvents can cause  
skin problems such as dermatitis. 
 

9. Controls specific to client requirements (two-day induction, pink overalls, 
entrance to existing premises, etc). 
N/A 
 

RISK OVERVIEW CHART FOR PROJECT:  

RISK CATEGORY RISK FACTOR ASSOCIATED RISK RISK 
PROBABILITY 
FACTOR (1-5) 1 
being low 5 being 
very high  

LOCATION Cool temperatures 
 

Pneumonia 
 

2 
 

GEOGRAPHICAL Very loose sandy 
soil 
 
 

Windstorms and risk of 
collapse of ground when 
excavating or open 
excavations 
 

3 
 
 

 

ENVIRONMENTAL Dust pollution 
 
 
 
Soil contamination 
 
 

Dust will affect both 
neighboring & current 
farmers crops 
 
Risk of pollution to 
ground by contaminants  
 

3 
 
 
 

3 
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High winds 
 

Risk of damage to 
construction materials 
and risk of being blown 
off structure 

4 

SCOPE OF WORK 
 

 
Structural stability 
 
 
 
 
 
Working at Heights 
 
 
Site enclosure 
 

 
Risk that people be killed 
or seriously injured by 
collapses and falling 
materials while working 
in excavations 
 
Risk of falling material 
and/or personnel 
 
Risks to public if not 
managed and 
implemented 

 
3 
 
 
 
 

5 
 
 

4 
 

EQUIPMENT Mechanized plant 
working with labour 

Risk of injury to labour 
force due to close 
proximity 
 

5 

MATERIAL Flammable 
material  
 

Dangerous to work with 
and to store 

3 
 

ERGONOMIC Manual handling 
 
Noise/Vibration 
 
Chemicals 
 
Heat 

Lifting of heavy 
equipment 
High noise levels 
 
Exposure to chemicals 
 
Heat exhaustion 

4 
 

4 
 

4 
 

4 
CLIENT 
REQUIREMENTS 
 

Working times No work is to be done 
after 17h00 at night  

3 
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Please find below risk assessment template which can be used by the contractor to 
manage the above identified risks. 
 
Risk assessment 
Title:  
Company name:  Date assessment 

was carried out: 
 

Assessment carried out 
by: 

 Date of next 
review: 

 

Risk 
assessment 
Activity or 
area 

What are 
the 
hazards? 

Who 
might 
be 
harmed 
and 
how? 

What 
are you 
already 
doing? 

What 
further 
action 
do 
you 
need 
to 
take? 

Who 
needs 
to 
carry 
out the 
action? 

When 
is the 
action 
needed 
by? 

Done 
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TWEEKUILEN FARM: INFRASTRUCTURE SERVICE: INSTALLATION OF FENCING, 

IRRIGATION AND SOLAR CONNECTIONS. 
 

JULY 2026 
 

OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 
 

In terms of the Construction Regulations 2014 Regulation 5, a baseline risk assessment 
for the intended works is required to be done by the Client for each specific construction 
site.  
 
This risk assessment will inform the site-specific Occupational Health and Safety 
specifications that must be supplied to the designer, who will supply any design 
specifications to be added and then supplied to the prospective Contractor (Bidder) as part 
of the tender documents. This specification must be translated into actions and 
preventative risk management measures by the Contractor that will form part the 
Occupational Health and Safety Plan of the Contractor. 
 
This specification forms an integral part of the contract, and the Contractor is 
required to use it at pre-tender phase to make sufficient provision for related costs 
for risk management and after award of tender for the purpose of drawing up its 
project-specific construction phase health and safety plan.  
 
It is the responsibility of the Contractor in the bidding process to: 
 

 ensure that he include adequate provision for the cost for health and 
safety measures in his bid and  

 Provide proof and include in his cost the necessary competencies and 
resources to perform the work safely. 

  
The risks for the above project which have been identified, evaluated and resulted in the 
following specifications that are highlighted under the following categories: - 
 
This specification does not replace the requirement of the Contractor to comply to 
all relevant legislation and the regulations of the Occupational Health and Safety 
Act, but just highlight the specific identified and relevant risk factors that need 
special mention and attention by the Contractor in his bid. 
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1. General administrative requirements 

DESIGNATION NAME CONTACT 
NO’s 

ADDRESS RESPONSIBLE 
PERSON 

Project Client Casidra SOC 021 863 5000 22 Louws Avenue 

Southern Paarl 

7624 

R. Kearns 

Senior Project 

manager  

Municipality Bergrivier 
Municiplaity 

  N/A 

Project Funder Department of 
Agriculture 

021 808 5000 
(tel) 

ELSENBURG – 
HEAD OFFICE 

N/A 

     
 

2. Scope of work (what is being built?) 
 

This project consists of the following elements: 
 
 Irrigation pipeline, fencing and Solar 
 
3. Location of site and elements specific to the location (municipal by-laws, 

weather factors, geographical factors) 
What is the risk? Cold and rain 
Hazard Identification? High temperatures together with high wind factor.  
Who will be injured & 
mechanism of injury? 

All personnel working on site. Possible injury will vary from 
pneumonia and or broken ankles from muddy soil. 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

 Monitor weather for worsening soil conditions on daily basis. 
When conditions underfoot do not assist with mechanical and/or 
personnel, call site off until conditions improve 

 Ensure for shade and sufficient water onsite for high 
temperatures. 

 Ensure temperature is monitored and call site off with WGT of 40 
and higher 

Risk reduction/ 
control 

 

 
 
What is the risk? Wind 
Hazard Identification? High winds are experienced in the area and danger of 

falling off temporary and/or permanent structures 
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Who will be injured & 
mechanism of injury? 

All personnel working at height. Possible injury will vary 
from dislocation, broken bones to death by falling. 

Preventative action recommended 
Description Category: 

Reduction/transfer/control/avoidance 
 All temporary structures to be designed 

and erected to withstand high winds. All 
fall protection must be in place before 
workers can access platforms 

 Subcontract temporary platform erection 
to a specialist and they then bear all 
responsibility of erected temporary 
platforms 

 All people working at heights must have a 
harness. 

 Install wind meter on site with siren 
warning for wind speeds above 40km/h. 
Work at heights will stop until wind 
subsides 

 Risk reduction/mitigation 
 
 

 Risk transfer 
 
 

 Risk control 
 Risk avoidance 

 

 
4. Geo- technical risks (conditions of the soil, raise any concerns that may 

hinder the project progress)  
 

What is the risk? Soil conditions 
Hazard Identification? Sandy soil conditions and soggy when wet 
Who will be injured & 
mechanism of injury? 

Infrastructure damage, damage to earthmoving equipment 
and personnel injury will vary from dislocation, broken 
bones to death 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

This is specialized work that requires competent human resources that 
are adequately skilled in working with locating unknown services and 
dealing with them when located. Heavy and dangerous machinery in 
loose sandy soil conditions when also require skill set.  

Risk control 

 
5. Environmental risks (This is the actual or potential threat of adverse effects 

on living organisms and environment by effluents, emissions, wastes, 
resource depletion, etc involved in the construction phase) 

 
What is the risk? Soil contamination 
Hazard Identification? Risk of pollution to ground and river by its contaminants 
Who will be injured & Environment and this invariably falls over to communities, 
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mechanism of injury? which then in affect the members of the public 
Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

Maintenance and  service  areas  should  be  demarcated  during  site  
establishment  and  all maintenance and service activities contained so 
as to avoid any contamination of soil and / or water. All vehicles, 
equipment, fuel and petroleum services and tanks should be maintained 
in a good condition that prevents leakage and possible contamination of 
soil or water supplies. Refueling   areas   should   be   bunded   and   
lined   to   prevent   spilled   fuels   and   oils   from contaminating the 
ground or  water.  It is suggested that  as  a  minimum,  sandbags  
should  be placed surrounding the bulk fuel supply tank. The floor of the 
area is to be lined with plastic and a layer of sand of approximately 
50mm is placed on top of the plastic. Automatic shut-off nozzles are 
recommended on all dispensing units. 
 
The park and service area should  be  treated  with  a  suitable  
hydrocarbon  absorption  or remediation  product.  Absorbent spill mop-
up products should to  be  on  hand. All servicing should be done with a 
drip tray present to prevent accidental spillage of oils and fuels. A 
suitable leak proof container for the storage of oiled equipment  (filters,  
drip  tray  contents  and  oil  changes,  etc.)  should be  established.  All 
spills to be immediately contained, reported to the Project Manager, and 
dealt with. 
 
 

Risk control/  
reduction 

 
What is the risk? Snakes 
Hazard Identification? Being bitten by snakes 
Who will be injured & 
mechanism of injury? 

Personnel working on site 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

As the work entails working in dense brush and biomass areas, the risk 
of disturbing a snake is very high. Make sure that all personnel are 
made aware of the increased risk of the presence of snakes. 
 
Wear proper protective clothing to protect against snake bites. An 
increased awareness and alertness is the best protection, the snake will 

Risk 
reduction/control/ 
avoidance 
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not be looking for you, so watch for it. If a snake is seen or reported on 
site, note the area of the snake and work in this area stops until the 
hazard is removed. DO NOT approach, attack or otherwise provoke the 
snake as 95% of those bitten have done this. REMEMBER - IF 
PROVOKED IT WILL STRIKE. 
 
If bitten, the following procedures should apply: 
 
1.Immediately apply a broad firm bandage around the limb and on the 
bitten area. It should be as tight as one would bind a sprained ankle. As 
much of the limb should be bandaged as possible. Bind from below 
upwards. Crepe bandages are ideal, but any flexible material can be 
used, eg tear up clothing or old towels into strips. Panty hose is 
satisfactory. 
2.Keep the limb and the victim as still as possible. Splint the limb. 
3.Bring transport to the victim if possible. 
4.Leave the bandage and splint on until medical care is reached. 
 
Don't cut or excise the bitten area.  
 
Don't apply an arterial tourniquet. 
 
Don't wash the bitten area. The snake involved may be identified by the 
detection of venom on the skin. 
 
 
 
What is the risk? Bees 
Hazard Identification? Being stung by bees 
Who will be injured & 
mechanism of injury? 

Personnel working on site 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

Upon finding a bee hive/nest, do not try to get rid of the nest or hive 
yourself. Each type of insect or situation will likely need different 
removal methods. It is best to call pest control professionals for this 
service. 
Upon being stung, most people experience local effects like pain, 
swelling, itching, and redness around the sting site. In rare cases, a 
severe allergic reaction can occur. This situation is serious and can 
cause "anaphylaxis" or anaphylactic shock. Symptoms of anaphylaxis 
can appear immediately (within minutes) or up to 30 minutes later. 

Risk 
avoidance/control/r
eduction/transfer 
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Symptoms to watch for include: 
 hives, itching and swelling in areas other than 

the sting site, 
 swollen eyes and eyelids, 
 wheezing, 
 tightness in the chest and difficulty breathing, 
 hoarse voice or swelling of the tongue, 
 dizziness or sharp drop in blood pressure, 
 shock, 
 unconsciousness or cardiac arrest. 

Although most deaths result from severe allergic reactions, some are 
caused by direct toxicity of the insect venom. Of those who die from a 
severe allergic reaction to a sting, half die within 30 minutes, and three-
quarters within 45 minutes. If you see any signs of reaction, or even if 
you are not sure, call or have a co-worker call emergency medical 
services right away. Also, get medical help if the sting is near the eyes, 
nose or throat. People who have been stung multiple times (such as 
when fleeing from a swarm or nest) can sometimes suffer serious health 
effects. While rare, death may occur. 
Employers should be notified if a worker, especially one who works 
outdoors, has allergies to insect stings. Co-workers should be trained in 
emergency first aid, be aware of the signs of a severe reaction, and 
know how to use the bee sting kit (self-injectable epinephrine). Always 
carry a cellular phone in case you need emergency medical help. 
The best way to prevent stings is to avoid the insects. Leave the area, if 
possible. If there is a travelling swarm, they will likely leave within a few 
days. 
Note that insect repellent ("bug spray") does not affect these stinging 
insects. Avoidance and awareness are the keys to not being stung. 
Before working at a site: 

 Take a look around. Check to see if there are 
any visible signs of activity or a hive or nest. If 
you see a number of insects flying around, check 
to see if they are entering/exiting from the same 
hole or place. If so, it is likely a nest or a source 
of food. 

 Wear long sleeve shirts, and long pants. If you 
cannot avoid working near bees or wasps, wear 
a bee-keepers style hat with netting to cover 
your head, neck and shoulders. Tape your pant 
legs to your boots/socks, and your sleeves to 
your gloves. You may also wish to wear an extra 
layer of clothing since wasp stings are long 
enough to reach through one layer of clothing. 

 Power tools such as lawnmowers, weed eaters 
and chainsaws will aggravate the insects. When 
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using these tools, be aware that the tools may 
provoke the insects or in some cases, cause the 
insects to swarm. 

If you find you are working near stinging insects, here are some tips. 
 Most bees and wasps will not sting unless they 

are startled or attacked. Do not swat at them or 
make fast movements. The best option is to let 
the insects fly away on their own. If you must, 
walk away slowly, or gently "blow" them away. 
The only exception is if you have disturbed a 
nest and hear "wild" buzzing. Protect your face 
with your hands and run from the area 
immediately. 

 Wear light-colored clothes such as khakis, beige, 
or blue. Avoid brightly coloured, patterned, or 
black clothing. 

 Tie back long hair to avoid bees or wasps from 
getting entangled in your hair. 

 Be careful when shaking out clothing or towels 
as the insects could be inside the folds. 

 If you find a bee or wasp in your car, take a thick 
cloth and cover the insect before it gets 
frightened. Carefully, let the insect back outside 
through an open window. 

DO NOT 
 Do not wear perfumes, colognes, scented soaps, 

or powders as they contain fragrances that are 
attractive. 

 Do not go barefoot or wear sandals, especially in 
areas where there is clover or other flowering 
plants that attract bees. 

 
 

6. Risk assessments based on scope of work (Is this a high rise building in a 
built-up area? Is it working in a flood plain and/or river with eroded soil 
conditions?) 

 
What is the risk? Structural stability 
Hazard Identification? Unstable working platforms could cause risk of collapse on 

trenches. Risk of excavations collapsing and burying or 
injuring people working in them; material falling from the 
sides into any excavation; and people or plant falling into 
excavations 

Who will be injured & 
mechanism of injury? 

Risk that people be killed or seriously injured by collapses 
and falling materials while working in excavations 
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Preventative action recommended 
Description Category: 

Reduction/transfer/control/avoidance 
COLLAPSE OF EXCAVATIONS 
Temporary support – Before digging any 
trench pit, tunnel, or other excavations, decide 
what temporary support will be required and 
plan the precautions to be taken. 
Make sure the equipment and precautions 
needed (trench sheets, props, baulks etc) are 
available on site before work starts. 
Battering the excavation sides – Battering the 
excavation sides to a safe angle of repose may 
also make the excavation safer. 
 
In granular soils, the angle of slope should be 
less than the natural angle of repose of the 
material being excavated. In wet ground a 
considerably flatter slope will be required 
 
FALLING OR DISLODGING MATERIAL 
Loose materials – may fall from spoil heaps 
into the excavation. Edge protection should 
include toeboards or other means, such as 
projecting trench sheets or box sides to protect 
against falling materials. Head protection should 
be worn. 
Undermining other structures – Check that 
excavations do not undermine scaffold footings, 
buried services or the foundations of nearby 
buildings or walls. Decide if extra support for the 
structure is needed before you start. Surveys of 
the foundations and the advice of a structural 
engineer may be required. 
Effect of plant and vehicles – Do not park 
plant and vehicles close to the sides of 
excavations. The extra loadings can make the 
sides of excavations more likely to collapse. 
 
FALLING INTO EXCAVATIONS 
Prevent people from falling – Edges of 
excavations should be protected with substantial 
barriers where people are liable to fall into them. 
To achieve this, use: 

 Guard rails and toe boards inserted into 
the ground immediately next to the 

Risk reduction/avoidance 
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supported excavation side; or  
 fabricated guard rail assemblies that 

connect to the sides of the trench box 
 the support system itself, eg using trench 

box extensions or trench sheets longer 
than the trench depth. 

 
INSPECTION 
A competent person who fully understands the 
dangers and necessary precautions should 
inspect the excavation at the start of each shift. 
Excavations should also be inspected after any 
event that may have affected their strength or 
stability, or after a fall of rock or earth. 
A record of the inspections will be required and 
any faults that are found should be corrected 
immediately. 
 
 
 
 
Who will be injured & 
mechanism of injury? 

Public will be injured and/or killed 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

 
Construction work should be fenced off and suitably signed. This will 
protect people (especially children) from site dangers and the site from 
vandalism and theft. Site  access  should  be  monitored  and  controlled  
and  all  access  routes  should  be  clearly demarcated. A constant 
regard must be taken to safety and dangerous areas and should be 
adequately cordoned off to prevent accidental injury. Temporary 
fencing/hoarding with appropriate warning signs must be in place. Make 
sure there is a system to ensure necessary precautions are kept in 
place during working hours and that night-time and weekend protection 
is put in place as required before the site closes 

 

 

 
What is the risk? Working at heights 
Hazard Identification? Risks of falling material, tools & personnel 
Who will be injured & 
mechanism of injury? 

People/Infrastructure being struck by falling material & 
tools causing injury or even death. The same for personnel 
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falling from heights. 
Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

Avoid working at heights where you can. Use work equipment to 
prevent falls where work at height cannot be avoided. Where the 
risk of a fall cannot be eliminated, use work equipment to 
minimize the distance and consequences of a fall should one 
occur. Always consider measures that protect all those at risk, ie   
■ collective protection measures (scaffolds, nets, soft landing 
systems) before measures that only protect the individual, ie 
personal protection measures (a harness). 
Ensure work is carried out only when weather conditions do not 
jeopardise the health and safety of the workers. 
Suitable precautions must be taken to prevent falls. General 
access scaffolds provide a means of working at height while 
preventing falls and should be provided whenever practicable. 
Scaffolds should be designed, erected, altered and dismantled 
only by competent people and the work should always be carried 
out under the direction of a competent supervisor. 
Ensure the scaffold is based on a firm, level foundation. The 
ground or foundation should be capable of supporting the weight 
of the scaffold and any loads likely to be placed on it. Ensure it is 
braced and tied into a permanent structure or otherwise 
stabilised. 

Risk 
reduction/avoidanc
e/control 

 
7. Equipment Risks 

 
 
What is the risk? Heavy Mechanized equipment 
Hazard Identification? Close proximity to labour force on ground working together 

in combined operations gives risk of collision 
Who will be injured & 
mechanism of injury? 

Infrastructure damage, damage to plant 
equipment/constructed items and personnel injury will vary 
from dislocation, broken bones to death 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

This is specialized work that requires competent human resources that 
are adequately skilled in working with heavy and dangerous equipment.  
Guidelines and practical advice to all work operations to ensure effective 

Risk Control 
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and proper management of working with mechanical plant must be in 
place. Toolbox talks MUST make all personnel aware of the dangers. 
Equipment must be checked for proper working controls such as 
reverse warning sirens, etc. 
 
Make sure equipment is in good working order each and every day and 
before every single operation. All workers should wear bright protective 
clothing and signs that are highly visible.  
 
 
 

8. Material Risks. 
 

What is the risk? Storage of materials 
Hazard Identification? Tripping/ Flammable materials igniting 
Who will be injured & 
mechanism of injury? 

Material/Infrastructure & personell 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

Designate storage areas for plant, materials, waste, flammable 
substances (eg foam plastics, flammable liquids and gases such as 
propane) and hazardous substances (eg pesticides and timber 
treatment chemicals). Flammable materials will usually need to be 
stored away from other materials and protected from accidental ignition. 
Do not store materials where they obstruct access routes or where they 
could interfere with emergency escape, eg do not store flammable 
materials under staircases or near to doors or fire exits. 
If materials are stored at height (eg on top of a container or on a scaffold 
gantry), make sure necessary guard rails are in place if people could fall 
when stacking or collecting materials or equipment.  Keep all storage 
areas tidy, whether in the main compound or on the site itself.  
Try to plan deliveries to keep the amount of materials on site to a 
minimum. Waste materials also need storing safely before their removal 
from the site and make sure that you allow sufficient space for waste 
skips and bins. 

Risk Control 

 
 
What is the risk? Flammable material  
Hazard Identification? Dangerous to work with and store for prevention of fires 
Who will be injured & 
mechanism of injury? 

Infrastructure damage and injury or death to all persons 

Preventative action recommended 
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Description Category: 
Reduction/transfe
r/control/avoidan
ce 

 
Fuels   and   flammable   materials   should   be   stored   in   suitably   
equipped   storage   areas demarcated within the Contractor’s  camp. 
These areas must comply with general fire safety requirements.  No  
fuel  may  be  stored  within  drainage  lines  or  areas.  Impervious  
lining materials should be used in these storage areas to prevent 
contamination of the ground in the event  of  spillages  or  leaks,  and  
automatic  shut-off  nozzles  should  be  used  on  all  dispensing units.  
Quantities  of  fuels  and  flammable/hazardous  materials  stored  on  
site  should  be appropriate to the requirement for these substances on 
site.   
 
 Fuels  and  oils  should  be  safely  located  out  of  harm’s  way  from  
the  elements.  No  fuel  /  oil containers may be left unattended within 
drainage areas. All open containers containing used oil,  etc.,  should  
be  kept  under  roof  or  have  adequate  water  tight  lids.  All  spills  to  
be immediately  contained,  reported  to  the  Project Manager  and  
dealt  with. 
 
Adequate fire fighting equipment should be available on site, in good 
working order, and according to the fire hazard present during 
construction activities of at least one type ABC  all-purpose  12.5kg  
extinguisher and a water cart with a minimum capacity of 1000 litres for 
the duration of the contract. Any welding, gas cutting or cutting of metal 
should only be permitted inside the demarcated working areas for this 
purpose and these areas should be approved by the Project Manager. 
 

 
Risk control 

 
 
What is the risk? Fire 
Hazard Identification? Flammable materials are always evident on construction 

site and danger of fire is always constant 
Who will be injured & 
mechanism of injury? 

Material/Infrastructure & personnel 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

 
Fire can be a particular hazard in refurbishment/new work when there is 

 
Risk 
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a lot of dry timber and at the later stages of building jobs where 
flammable materials such as adhesives, insulating materials and soft 
furnishings are present. 
 
Many fires can be avoided by careful planning and control of work 
activities.  
Good housekeeping and site tidiness are important not only to prevent 
fire, but also to ensure that emergency routes do not become 
obstructed. Making site rules can help.  
 

reduction/transfer/ 
control/avoidance 

 
9. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose 

the risk of injury to the musculoskeletal system of the worker). 
 
What is the risk? Health  
Hazard Identification? On-site injuries due to physical construction work taking 

place 
Who will be injured & 
mechanism of injury? 

Personnel suffering ill-health 

Preventative action recommended 
Description Category: 

Reduction/transfe
r/control/avoidan
ce 

Construction workers are likely to suffer ill health as a result of their 
work in the industry after exposure to both harsh working conditions and 
hazardous substances. 
Assess both immediate risks, eg being overcome by fumes in a confined 
space, and longer-term health risks. Materials like cement can cause 
dermatitis. Sensitizing agents like isocyanates can make people using 
them have sudden reactions, even though they may have used the 
substance many times before. 
If harm from the substance is possible, the first step to take is to try and 
avoid it completely by not using it at all. try and control exposure. Some 
of the ways this could be done include: Keep containers closed except 
when transferring; using cutting and grinding tools and blasting 
equipment fitted with exhaust ventilation or water suppression to control 
dust; ensuring good ventilation in the working area by opening doors, 
windows and  skylights.  
The need to provide personal protective equipment (PPE) is also a must 
and will contribute in minimizing exposure risks. Respirators can protect 
against dusts, vapours and gases. Ear plugs for noise, etc. Where 
protective clothing is provided (such as overalls and gloves), it must be 
of the right type to protect the wearer against the particular hazard they 
are going to encounter. All manufacturers offer advice on the most 

Risk 
reduction/transfer/ 
control/avoidance 
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suitable gloves for specific types of hazard. When using gloves to help 
prevent dermatitis, users must avoid getting contaminants inside the 
gloves when putting them on and taking them off. It is also essential to 
provide washing facilities, with a supply of hot and cold (or warm) 
running water, soap and a means of drying the hands, to help prevent 
dermatitis. 
First aid can save lives, reduce pain and help an injured person make a 
quicker recovery. Provide adequate and appropriate equipment, 
facilities and personnel to enable first aid to be given to your employees 
if they are injured or become ill at work. The minimum provision for all 
sites is: 

 a first aid box with enough equipment to cope with the number of 
workers on   site; 

 an appointed person to take charge of first-aid arrangements;   
 information telling workers the name of the appointed person or 

first aider and   where to find them.  
 
 
 

10. Controls specific to client requirements (two day induction, pink overalls, 
entrance to existing premises, etc). 
No work after 17h00 and only on weekdays 

11. Personal Protective Equipment (PPE) and Clothing 
 
The principal contractor and other contractors shall ensure that all workers are issued with 
protective clothing free of charge and make use of the equipment and protection provided 
such as to wear hard hats, protective footwear, overalls, etc. The Principal Contractor and 
all Contractors shall make provision and keep adequate quantities of SABS approved PPE 
on site at all times. The Principal Contractor shall clearly outline procedures to follow when 
PPE or Clothing is: 
 

 Lost or stolen; 
 Worn out or damaged 

 
The above procedure applies to Contractors and their Sub-contractors, as they are all 
employers in their own right, as per section 37 (2) of the Act. 
 
(The general PPE requirements are attached under Annexure A to this document as well 
as an additional list of PPE for biomass removal is also attached as Addendum B to this 
specification ). 
 

12. Occupational Health and Safety signage 
 
The Contractor shall provide and maintain adequate on-site OHS signage. Including but 
not limited to: ‘no unauthorised entry’, ‘report to site office’, ‘beware of overhead work’, 
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‘hard hats, overalls, safety boots, respirators, etc’. Signage shall be posted up at all 
entrances to site as well as on site in strategic locations e.g. access routes, stairways, 
entrances to structures and buildings, scaffolding, and other potential risk areas/operations 
 

13. Fences and access  
 
Construction sites in built-up areas or adjacent to public roads must be suitable and 
sufficiently fenced off and provided with controlled access points to prevent the entry of 
unauthorised persons. 
 

14. Admittance to site 
 
A notice must be posted up at every entrance to a building site prohibiting the entry of 
unauthorised persons to such workplace and no person shall enter such a site without the 
permission of the employer or user as the case may be. In no circumstances may the 
wording “Enter at Own Risk” be used 
 

15. Speed Restrictions, construction vehicles and Protection 
 
The Principal Contractor shall ensure that all persons in its employment, all Contractors, 
and all those that are visiting the site are aware and comply with the site speed 
restriction(s) and route identification for construction vehicles only. Separate vehicle and 
pedestrian access routes shall be provided, maintained, controlled, and enforced. 

16. Hazardous Chemical Substances (HCS) 
 
The Principal Contractor and other relevant Contractors shall provide the necessary 
training 
and information regarding the use, transport, and storage of HCS. The Principal Contractor 
shall ensure that the use, transport, and storage of HCS is carried out as prescribed by the 
HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site have a 
Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards 
and 
precautions that need to be taken when using the chemicals. The First Aiders must be 
made 
aware of the MSDS and how to treat HCS incidents appropriately. 
 
The below acts are relevant regarding the transporting, storage and application of these 
agricultural chemicals:- 
 

 Fertilizers, farm feeds, agricultural remedies and stock remedies act, 1947 (Act no. 
36 of 1947)  

 Hazardous Substances Amendment Act, No. 53 of 1992 
 The South African National Pesticide registration authority registrar: Act no. 36 of 

1947 
 

17. Public and Site Visitor Health and Safety  
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The Principal Contractor shall ensure that every person working on or visiting the site, as 
well 
as the public in general, shall be made aware of the dangers likely to arise from site 
activities, 
including the precautions to be taken to avoid or minimise those dangers. Appropriate 
health 
and safety notices and signs shall be posted up, but shall not be the only measure taken. 
 
The Principal Contractor has a duty in terms of the OHS Act 85/1993 to do all that is 
reasonably practicable to prevent members of the public and site visitors from being 
affected 
by the construction activities. 
 
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks. A record of 
these ‘inductions’ must be kept on site in accordance with the Construction Regulations. 
 

18. Occupational Hygiene 
 
Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and all 
contractors must ensure that proper health and hygiene measures are put in place to 
prevent 
exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction. 
 
Contractor must identify site-specific health risks for construction. e.g. cement dust, wet 
cement, wood-dust, noise, etc. 
 

19. Welfare Facilities 
 
The Principal Contractor must supply the following clean, hygienic and maintained 
facilities: 
 

 Shower facilities, after consultation with employees or employee representative ( 1 
shower for every 15 persons ). 

 Sufficient toilets (1 toilet per 30 workers) and hand washing facilities. Separate 
toilets needed for both males and females. Toilet paper must be provided.  

 Changing facilities for each sex 
 Sheltered eating areas 
 Waste bins must be strategically placed and emptied regularly. 

 
Workers who are far removed from their homes, reasonable and suitable living 
accommodation for the workers must be provided and adequate transportation between 
sites and homes where suitable living accommodation is not available.  
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20. Alcohol and other Drugs 

 
No alcohol and other drugs will be allowed on site. No person may be under the influence 
of alcohol or any other drugs while on the construction site. Any person on prescription 
drugs must inform his/her superior, who shall in turn report this to the Principal Contractor 
forthwith. 
Any person suffering from any illness/condition that may have a negative effect on his/her 
safety performance must report this to his/her superior, who shall in turn report this to the 
Principal Contractor forthwith. Any person suspected of being under the influence of 
alcohol 
or other drugs must be sent home immediately, to report back the next day for a 
preliminary inquiry. A full disciplinary procedure must be followed by the Contractor 
concerned and a copy of the disciplinary action must be forwarded to the Principal 
Contractor for his records. 
 

21. Other compliance requirements 
Notwithstanding the Occupational Health & Safety Act, the contractor must also confirm to 
the following acts: 

 Basic conditions of employment act 75 of 1997 
 National Road Traffic Act 93 of 1996 
 National Environmental Management: Biodiversity Act, no 10 of 2004 
 National Veld and Forest Fire Act, no 101 of 1998. 
 Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Amendment 

act 
22. Management control measures and review 

 
23. Risk assessment of the site must be reviewed at least every 30 days. Based on the 

effectiveness of the existing measures, the safety plan must be adjusted to meet 
the new or existing identified deficiencies.  
 

24. Electrical Safety 
 
All persons who carry out or arrange for work of any description for Casidra in connection 
with electrical apparatus shall make themselves acquainted with the Occupational Health 
and Safety Act (Act 85 1993) with particular reference to the Electrical Machinery 
Regulations, Regulations 1 to 23 inclusive.  
 
The works performed under this contract shall comply in every respect with the latest 
relevant rules and regulations including following:  
 
• Occupational Safety and Health Act (OSH Act) 
• The South African Bureau of Standards Code of Practice SANS 10142 
• Normal requirements laid down by Eskom.  
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• The latest requirements of the IEC and the British Standard Institute, where no 
SANS codes of practice exist.  

• All rules and regulations issued by local and other authorities having jurisdiction 
over the contract. 

 
The contractor must, in addition to compliance with the Electrical Installation Regulations, 
2009, and the Electrical Machinery Regulations,1988, promulgated by Government Notice 
No. R. 1593 of 12 August 1988, ensure that —     
 
(a) before construction commences and during the progress thereof, adequate steps 
are taken to ascertain the presence of and guard against danger to workers from any 
electrical cable or apparatus which is under, over or on the site; 
 
(b) all parts of electrical installations and machinery are of adequate strength to 
withstand the working conditions on construction sites; 
 
(c) the control of all temporary electrical installations on the construction site is 
designated to a competent person who has been appointed in writing for that purpose; 
 
(d) all temporary electrical installations used by the contractor are inspected at least 
once a week by a competent person and that inspection findings are recorded in a register 
kept on the construction site; and 
 
(e) all electrical machinery is inspected by the authorized machine operator or user 
on a daily basis using a relevant checklist prior to use and the inspection findings are 
recorded in a register kept on the construction site 
 
 
NOTE: 
The Electrical Installation Regulations clause 6 (2) require electrical contractors to register 
annually. 
 
“(2) Any person who does electrical installation work as an electrical contractor shall 
register annually in the form of Annexure 3 with the chief inspector or a person appointed 
by the chief inspector “ 
 
In terms of the OHS Act Electrical Installation Regulations, a Certificate of Compliance 
(CoC) must be issued by a registered person, defined as “a person registered as an 
electrical tester for single phase, an installation electrician, or a master installation 
electrician”. Registered persons may be the owners or employees of electrical contractors. 
They must be currently registered with the Department of Labour (DoL), and registrations 
must be renewed annually, bi-annually or every three years depending on the application. 
No company may do electrical contracting work unless they have a permanently employed 
registered person as part of the company. 
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Department of Labour stating the certification as either ‘single phase tester”, “installation 
electrician” or “master installation electrician” with a unique licence number 
 
Safety equipment 
The following equipment required for working on electrical installations and distribution 
systems, must be maintained in good order and repair and must be made available:- 
 
Safety belt, overalls, hard hat, safety shoes or boots, rubber gloves, "Men Working" notice 
boards, locks for locking off switches, buss bar shutters in truck-type switchgear, isolators 
or earthing links, rubber sheet and length of rope with short circuiting earthing-chains, 
earthing sticks and testing/phasing sticks rated for the voltage of the equipment to be 
tested. 
 
Under no circumstances shall work be carried out on electrical apparatus unless the 
proper safety equipment is used 
 
With regard to overhead linesmen, no work shall be carried out unless use is made of a 
non-metallic ladder and the appropriate safety belt, rubber gloves, overalls, hardhat and 
safety shoes or boots are worn.  The buddy system must also be implemented. 
  
Earthing 
Always safety test before applying earths 
 
Risk assessment of the site must be reviewed at least every 30 days. Based on the 
effectiveness of the existing measures, the safety plan must be adjusted to meet the new 
or existing. 
 
At completion of the electrical installation work in the tender, a test as required must be 
performed to ensure safe operation of the equipment and a signed original CoC be 
supplied to the client. 
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ADDENDUM A – GENERAL MINIMUM PPE REQUIREMENTS 
 

Subject Requirement 
*PPE needs 
analysis 

Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 

*Head Protection All persons on site wearing Safety Helmets including Sub-contractors and 
Visitors (where prescribed)  

*Foot Protection All employees on site wearing Safety Footwear including Gumboots for 
concrete / wet work and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

*Eye and Face 
Protection 

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, 
Welding Helmets etc.) used when operating the following: 
* Jack/ Kango Hammers   
* Angle / Bench Grinders 
* Electric Drills (Overhead work into concrete / cement / bricks 
* Explosive Powered tools 
* Concrete Vibrators / Pokers 
* Hammers & Chisels 
* Cutting / Welding Torches 
* Cutting Tools and Equipment 
* Guillotines and Benders 
* Shears 
* Sanders and Sanding Machines 
* CO2 and Arc Welding Equipment 
* Skill / Bench Saws 
* Spray Painting Equipment etc. 

*Hearing 
Protection 

Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 
* Jack / Kango Hammers 
* Explosive Powered Tools  
* Wood/Aluminium Working Machines e.g. saws, planers, routers 

*Hand Protection Protective Gloves worn by employees handling / using: 
* Cement / Bricks / Steel / Chemicals 
* Welding Equipment 
* Hammers & Chisels 
* Jack / Kango Hammers etc. 

*Respiratory 
Protection 

Suitable/efficient prescribed Respirators worn correctly by employees 
handling / using: 
* Dry cement 
* Dusty areas 
* Hazardous chemicals 
* Angle Grinders  
* Spray Painting etc. 
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*Fall Prevention 
Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons 
working on / in unguarded, elevated positions e.g.: 
* Scaffolding 
* Riggers 
* Lift shafts 
* Edge work 
* Ring beam edges etc. 
  Other methods of fall prevention applied e.g. catch nets 

*Protective 
Clothing 

All jobs requiring protective clothing ( Overalls, Rain Wear, Welding 
Aprons etc.) Identified and clothing worn. 

*PPE Issue & 
Control 

Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the 
PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 

  

 
 

 

 


