INVITATION TO BID

CBD1

BID NUMBER

RE-INVITE BID 12/2026

CLOSING DATE AND TIME

TUESDAY 20 OCTOBER 2026 STRICTLY @ 12:00

COMPULSORY SITE MEETING DATE

A compulsory site meeting will be held at the Project. The project is
situated on a farm which is approximately 14 Kilometres from

Sealed tenders, endorsed as indicated in

RENDER THE BID INVALID.

PLEASE NOTE:

to unbound tender submissions.

AND VENUE Robertson direction to Ashton.
Date and Time: Tuesday 13 October 2026 @11:00
Google Maps link: https://maps.app.g0o.gl/QHwpd3YTCEAH50i8A
Any person arriving late will not be allowed to sign the attendance
register and therefore would not be allowed to participate in the bid
Bidders (including all partners of a Joint Venture/Consortium) who fail
to attend the compulsory site meeting shall be deemed non-
responsive and any bid submitted by such bidder will not be
considered for evaluation.

ROBERTSON: LAKEY PROJECT: CONSTRUCTION OF
DESCRIPTION PROCESSING FACILITIES AND UPGRADING OF ABLUTION
FACILITIES

NAME OF TENDERER/BIDDER

CSD NUMBER

TOTAL BID PRICE (VAT INCLUDED)

VALIDITY PERIOD OF BID 90DAYS

SUBMISSION OF DOCUMENTS

the bid document, must reach Casidra SOC Ltd at its Head Office,

22 Louws Avenue, Southern Paarl, and be placed in the bid box available at Reception.

FAILURE TO PROVIDE ANY OF THE COMPULSORY DOCUMENTATION AND PARTICULARS MAY

o Documents must be bound, as Casidra will not take responsibility for any information that is lost due
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https://maps.app.goo.gl/QHwpd3YTCEAH5oi8A

o Bidders are requested, where possible, to provide an electronic copy of their complete tender
submission on a USB flash drive together with the hard-copy submission. The electronic copy is
intended for administrative and record-keeping purposes only and is not a compulsory requirement
and will not form part of the bid evaluation.

o Casidra will not take responsibility where bidders submit responses via couriers’ services. Bidders are
responsible to ensure that the bid document is submitted in the tender box on/before the closing date
and time. BIDS WILL NOT BE ACCEPTED AFTER THE ORGANISATIONS STIPULATED
BUSINESS HOURS (08:00 - 16:30).

o Questions regarding the tender will be entertained until 7 working days before closure of
tenders. Answers will be formulated and distributed to each service provider who attended
the clarification meeting.

THE FOLLOWING RETURNABLE DOCUMENTS (INCLUDING THE CBD FORMS AS PART OF THE
BID) MUST BE VALID FOR A PERIOD OF 90 CALENDER DAYS AFTER CLOSURE OF THE BID

AND SUBMITTED AS PART OF THE BID PACKET

Document Description Compulsory | Comment
CBD 1 Invitation to bid v
CBD 2 Conditions to submit bid v
CBD3 Terms of Reference v
CBD 4 Pricing schedule v
Supply Chain -
CBD 5 (a) Preferential Procurement 4
Regulations 2022 and
Codes of good practice
CBDS(b) Declaration Y
Compensation 4
for Occupational )
Injuries and 2t ;,:(Ijli?'l Letter of good
Diseases Act g
(COIDA)
Detailed company profile v
including but not
. withstanding core
Company Profile business activities,
background, resources,
etc.
Construction Provide written proof for a v

Industry

minimum grading of 3GB
or higher
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Development
Board
(CIDB)

Electrical

Valid Letter from
department of labour for
Electrical registration of
sub-contractor with expiry
date.

CONSTRUCTION
MANAGER
COMPETENCY

Provide proof of
competency of a
construction manager in
terms of Construction
Regulations 2014 Clause 8
in format of CV showing
competency in field of
construction as well as
health & safety

WARRANTY

Provide written proof for a
12-month warranty for
product / goods offered
after completion of work.

REFERENCES

Provide a minimum of at
least three (3) different
references LETTERS from
three (3) different
companies.

EXPERIENCE

Provide detailed list of
completed projects with
contact numbers
regarding civil projects
completed as well as
monetary value

BILL OF
QUANTITIES

Completed BOQ with all
unit rates provided
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Name of bidder

Postal address

Street address

Telephone number (code and number)

Cell phone number

E-mail address

VAT registration number

YES | O NO O
SARS TCC attached (Foreign suppliers with no tax obligation in South Africa must complete the SBD1
form that will be submitted to SARS for verification and issuing of a Confirmation of Tax Obligation letter.)

YES | O NO O
Originally certified B-BBEE status level certificate/Original Swomn Affidavit
(A B-BBEE status level verification certificate must be delivered to Casidra SOC Ltd, 22 Louws Avenue,

Paarl, in order to qualify for preference points for B-BBEE)

Number: YES | O NO O
CIDB Registration number

Number: YES | O NO O
Registration for elecfrical compliance with
department of labour

Number: YES | O NO O
COIDA

l
as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the
information submitted is true and correct and that | am duly authorized as a signatory of this bid. On behalf of my business,
| accept the terms and conditions as set out in this document. | will supply documentary proof of any information supplied
herein on request and to the satisfaction of Casidra.

In terms of the POPI Act | further give consent that my contact and company details as will be captured on the Casidra
database may be shared with the role players/funders involved in the project and be used by Casidra for the purpose of
further procurement.

Kindly attach the company/CC resolution for submission to support the representative appointment.

Signature of bidder Date

Capacity under which this bid is signed

For office use only | Version no: 3 Date: November 2025

To be initialled by bidder




AUTHORITY TO SIGN DOCUMENTS

I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of ...............ccccoviiinnnn,
.................................................................................................................................................... by virtue of the
Articles of Association/Resolution of the Board of Directors®, of which a certified copy is attached, or .............
SIGNATURE @ s

(Name in Print) @

DATE bt

WITNESSES:

e

. et

* Delete whichever is inapplicable or complete as indicated if none is applicable.

AND

DECLARATION BY THE COMPANY SUBMITTING THE BID:

A. As the authorised representative of the company / CC / business hereby declare that, to the best of
my knowledge the abovementioned information is true and correct and that | am duly authorized as a
signatory of this tender. On behalf of my business, | accept the terms and conditions as set out in this
document. | will supply documentary proof of any information supplied herein on request and to the
satisfaction of Casidra.

Signature Date
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TERMS AND CONDITIONS FOR BIDDING CBD 2

1. BID SUBMISSION:

1.1. Bids must be delivered by the stipulated time to the correct address. LATE BIDS WILL NOT BE ACCEPTED.

1.2. All bids must be submitted on the official forms provided (not to be re-typed).

1.3. Bidders must be registered on the Central Supplier Database (CSD).

1.4. Original Sworn Affidavit and originally certified B-BBEE certificates must be submitted to the bidding
institution to qualify for preference points for B-BBEE.

1.5. Bids are subject to the Casidra SOC Ltd Financial Regulations, Preferential Procurement Policy Framework Act
and the Preferential Procurement Regulations, 2022, the General Conditions of Contract (GCC) where applicable,
and if applicable other special conditions of contract.

1.6. The GCC may be downloaded at
https://ocpo.treasury.gov.za/Legislation/Instruction%20Notes/General %20Conditions%200f%20Contract.pdf

2. TAX COMPLIANCE REQUIREMENTS

2.1. Bidders must ensure compliance with their tax obligations.

2.2. If a discrepancy exists between CSD and SARS, a printed version of the Tax Clearance Certificate (TCC) must
be supplied by the supplier and the e-Filing PIN number for verification of authentication by Casidra SOC Ltd.

2.3. Foreign suppliers with no tax obligation in South Africa must complete SBD1, which will be submitted to SARS
for verification and the issuing of a Confirmation of Tax Obligation letter.

2.4. Consortia/joint ventures/sub-contractors must each submit a separate TCC.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. Is the bidder a resident of the Republic of South Africa (RSA) Yes O No O
3.2. Does the bidder have a branch in RSA? Yes O No O
3.3. Does the bidder have a permanent establishment in the RSA? Yes O No O
3.4. Does the bidder have any source of income in the RSA? Yes [ No [

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO OBTAIN A TAX
COMPLIANCE STATUS/TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE
(SARS) AND IF NOT REGISTERED AS PER 2.3 ABOVE.

4. TENDER CONDITIONS

CASIDRA reserves the right to:

o disregard any bids where the declaration has not been signed;

accept parts of the bid items or split bids based upon item prices;

disclose the results of the points awarded on request;

evaluate and award points according to the documentation supplied and evaluate functionality at its own discretion;

award the bid to the qualifying bidder with the highest number of points scored, unless the prices are not market related

or on the basis of objective criteria stated in the tender documents, and

e toaward the bid to a bidder which does not necessarily have the lowest price.

The bid may be cancelled if:

all the bid received exceeds the available budget.

circumstances change and there is no longer a requirement for this service;

funds are no longer available or if there are insufficient funds available in the budget for the work;

no acceptable bids and/or market-related prices are received;

there is a material irregularity in the tender process (administrative non-compliance of prescribed legislation);

false information was supplied by the bidder;

Cancellation of bid will be placed in the same media as initially advertised.

Other notes:

e  Final points scored will be rounded off to the nearest 2 decimal places.

o In the event of equal scores, the offer with the highest B-BBEE score will be successful. If scores are still equal, and
where functionality is part of the bid, the offer with the highest functionality score will be successful. If the scores are
still equal, the drawing of lots will determine the outcome.

e Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended amount as
the new bid amount.
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TERMS OF REFERENCE CBD3

PROJECT: ROBERTSON: LAKEY PROJECT: CONSTRUCTION OF PROCESSING FACILITIES AND
UPGRADING OF ABLUTION FACILITIES

GENERAL REQUIREMENTS

The works, as described, the project is situated on a farm which is approximately 14 Kilometres from Robertson
Town direction to Ashton. The T-Junction at Agteriedam Padstal you turn left. The project is just after Assegai Rest
Klaasvoogds.

This project consists of the following elements:
1. New Processing Facility
2. Upgrading Ablution Facilities

Below is a general description of the works and detailed specifications of each section will be highlighted under each
respective various sections of part A and B.

GENERAL DESCRIPTION PART A - NEW PROCESSING FACILITY

o Construction of a steel structure of 9 metres wide by 15 metres long. Roof sheets, side and gable ends
cladding are including.

e The construction of a 150mm thick reinforced concrete floor.
The construction of insulated panelling on top of the concrete floor

o All painting of a steel portal frame building. All fixing methods are not to be welded where possible, due to
design being such that the steel frame can be moved to another location.

o The price must include all supply and transport of materials to and from site.

GENERAL DESCRIPTION PART B - UPGRADE OF EXISTING ABLUTION FACILITY

e Renovation of an existing building, both internally and externally
o New plumbing facilities

The quoted amount will be a lump bid and must include labour, material and machinery. The successful bidder must
have the capacity to start the works within 7 (seven) days of appointment.

Conditions that may pose a risk:

The site is located within an area where clayey soils and localized rocky ground conditions are known to occur.
The Contractor shall be deemed to have familiarized itself with the topographical characteristics of the site and
surrounding region, including the potential presence of clay soils, weathered rock, hard rock, and variable
excavation conditions. Adequate allowance shall be made for normal and reasonably foreseeable ground
conditions associated with the region. Security for materials, equipment, and works shall be provided by the
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Contractor, and all necessary precautions shall be implemented to ensure safe and efficient execution of the

works.

Clayish ground and at places very rocky conditions can be expected. Security for materials and equipment must be
supplied. The Contractor must put all necessary precautions in place to work under these conditions.

CONTRACT PERIOD

The completion period of this service is (4) Four Months starting from the day of
appointment.

RETENTION

Retention is 10% of contract sum for 3 months not bearing interest, with no upper limit.

PENALTY CLAUSE

The penalty R 1200.00 per calendar day will be applied for late completion of works.

CiDB

Tenderers must have a CIDB contractor grading designation of GRADE 3GB or higher.
Joint ventures/Consortiums are eligible to submit tenders provided that:

1. Every member of the joint venture/consortium is registered with the CIDB;

2. The lead partner has a contractor grading designation in the (above indicated) class
of construction work;

3. The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with Table 9 of the Construction
Industry Development Regulations, 14 November 2008, GG 31603.

SUB CONTRAC TING

Bidder to complete
sub-contracting
section on CBD 5A if
applicable.

Under CIDB Practice note 7 of 2007, one of the following subcontracting will apply:

1. Domestic subcontractor (appointed by the main contractor at his/her discretion);

Wage rates

Be responsible for all the sub-Contractors appointed by him/her to complete the works. A
minimum of 35% of local labour must be incorporated in the project and all workers must
be SA citizens.

The area for which local labour is to be sourced is in a 50km radius from site.
The following guidelines should be considered when setting rates of pay for workers:

o The rate set should take into account wages paid for comparable unskilled work
in the local area per sector, if necessary.

e The rate should be an appropriate wage to offer an incentive for work, to reward
effort provided and to ensure a reasonable quality of work.

o [t should not be more than the average local rate to ensure people are not
recruited away from other employment and jobs with longer-term prospects.
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e Men, women, disabled persons and the aged must receive the same pay for
work of equal value.

Provision should be made in the tender for value for payment of UIF and COIDA statutory
levies

FUNCTIONAL REQUIREMENTS

Functional refers to: A service or product that is designed to be practical, useful, working or operating, taking into
account factors like quality, reliability, viability, and durability and the technical capacity (time and resources) and
ability (knowledge and skills) of the bidder to execute the works.

This bid is subject to the evaluation of functional requirements: NO

LABOUR LOG SHEETS

One of Casidra’s agreed mandate with the Western Cape Department of Agriculture is to report on jobs created for
the individual projects. To assist Casidra with accurate reporting it is a condition of this bid document that the
successful bidder will have to submit labour log sheets with all required information properly completed.

Documentation MUST be submitted with every payment claim from the Contractor on a monthly basis. Failure to
submit this information will result in default by the contractor and may affect payment certificates being issued.

Documentation will consist of excel spreadsheet combined total person days, weekly log timesheet & relevant copies
of South African ID Documents of workers claimed for under person days. This documentation will be emailed to
the successful bidder. Weekly log sheet MUST be signed by workers on the site. The person days claimed for
workers must have South African citizenship.

The Protection of Personal Information Act 4 of 2013 (also known as POPIA), regulates and controls the
processing, usage and storage of personal information. In order to be compliant with POPIA, Casidra commits not
to share your information with any third party outside Provincial & National Departments of Agriculture, project
management agencies, co-workers and associates / partners as per our business approval and evaluation, and
reporting processes
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SPECIAL CONDITION OF CONTRACT

SPECIFICATION FOR PART A - NEW PROCESSING FACILITY

STRUCTURAL STEEL SANS REQUIREMENTS

e All structural steelwork shall comply with SANS 1200H or 1200HA as applicable. Structural fasteners
shall comply with SANS 1700.

e All weldable structural steel shall comply with SANS 1431.

o All structural steel must be grade 300WA.

Supply and install structural steel portal frame as per the drawings and to following specifications: -
e Steel Columns to be IPE 160aa
e Steel Truss to be IPE 160aa

DESIGN

The Steel Structure has been designed by Structural Engineer. If the tenderer wants to change the design,
the tenderer must provide a detailed certified engineering plan and the contractor takes full responsibility for
structural design work.

Please note changes under CDB3.1 Changes made by bidder.
PAINTING OF STEEL STRUCTURE

All steelwork must be wire brushed down and free from all surface rust. Allow for an approved primer coat,
followed by an undercoat and two coats of dark grey, high gloss paint. All paint is to be SABS approved and
details submitted to the Project Manager for approval.

The frames are to be primed before the structure is transported to site. Before any cladding has been
commenced, all paint coatings must have been completed. This must be inspected by the Project Manager
and approved before the final fixing of any cladding and roof sheets can commence.

Touching up on site must be done thoroughly, especially on the site bolts. It should be done as soon as
possible after erection to prevent the corrosion of fasteners and steel surfaces.

EXCAVATION AND FILLING:

Clear site where the structure is to be constructed to a distance of at least 1500mm beyond the perimeter
of the structure. This operation shall be deemed to include the digging up and removal of rubbish, debris,
vegetation, hedges, shrubs, bush etc. as well as the digging up of top soil and examining for and removal of
all dead roots and other vegetable matter likely to provide food for termites.

Cut, filland compact the area to the required levels as shown on the drawing and dig trenches for foundations
to the several lengths, widths and depths as shown on to secure a sound foundation. Reduce levels around
the new structure as required, fill into foundations and under floors.

For office use only | Version no: 3 Date: November 2025

To be initialled by bidder

10




PROTECTION AGAINST TERMITES:

The ground under surface beds shall be poisoned with an approved registered soil poisoning material.
Great care is to be taken to apply the solution evenly over the whole surface. It should only be applied by a
pest control professional who has been trained in correct application methods. The concentration of the
solution shall be in accordance with the Manufacturer's instructions.

EXCAVATIONS AT EMBANKMENTS:

Excavate into the embankment as shown on Site plan 1:200 to a distance of at least 2000mm. This operation
shall be deemed to include the removal of large rocks and digging up and removal of rubbish, debris,
vegetation, hedges, shrubs, bush etc. as well as the digging up of top soil and examining for and removal of
all dead roots and other vegetable matter likely to provide food for termites.

Allow the excavation of trenching as shown
EXCAVATIONS FOR CONCRETE BASES:

Dig holes for columns to the several lengths, widths and depths as shown on the drawing to secure a sound
foundation.

NOTE: The bases are to be casted into solid ground and not into the filled areas. Extend the columns
accordingly.

CONCRETE BASES TO MILD STEEL COLUMNS:

Form the bases to the mild steel stanchions with 25/19 Mpa (1:3:5 with 19mm stone) to the forms and sizes
shown on the drawings and carried up to ground level, where applicable, in properly constructed temporary
formwork. The 4 x 16mm diameter hook bolts are to be embedded in each of the concrete bases as the
work proceeds.

CONCRETE FOOTINGS TO WALLS OF THE EMBANKMENT

Lay 25/19 Mpa concrete footings under new walls of widths and thicknesses shown and figured on drawing.
The footings are to be stepped according to the slope of the grounds, with 375mm overlap at each stepping,
all finished level on top ready for the walling above.

NOTE: No brickwork, stone walling or other structure shall be built on concrete footings until at least
three days after placement of the concrete in the case of mass concrete footings and after seven
days in the case of reinforced concrete.

CONCRETE FLOORS & RAMPS:

Excavate, fill, level and grade as required, the areas inside the store. Lay new damp proof course (USB
Poly-ethylene sheeting complying with SABS Specification 952 Type B, 375 microns thick)
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Prepare for and form concrete floor and ramps of 25/19 Mpa Concrete, reinforced with mesh reinforcement
as ref. 193, 150mm thick finished off with power float finish.

Floore to have a 1:100 fall to new floor drains as specified elsewhere.

CURING OF CONCRETE:

After the concrete has been placed, all exposed surfaces shall be kept continuously damp for at least 10
days by methods such as covering with approved building paper, or by means of wet canvas, wet sacks,
wet sand, by continuous hosing or ponding with water.

CONCRETE TEST CUBES:

Contractor to make allowance for 2 test cubes of 150 x 150 x 150mm for each individual pour undertaken
for concrete. The testing of all concrete cubes will be done by an accredited laboratory approved. The
Contractor is responsible for the provision of the cube moulds and for timeous delivery of the cubes to the
laboratory.

Payment will only be affected after 7-day test results are received and within tolerance.

Allow for 7-day & 28-day test.

EMBANKMENT: CEMENT BLOCK WALLS (RETAINING WALL):

Block brick walls, 190mm thick to the sizes as shown on drawing, are to be built in Stretcher Bond. The walls
are to be built in 3:1 cement mortar. The 190mm Blocks must conform to the standards for concrete masonry

units which is SANS1215.

Brickwork shall be built level and plumb with mortar as specified. The bricks shall be laid on a solid bed of
mortar and all joints thoroughly grouted up solid throughout the whole width of each course.

NB: Cement or concrete bricks shall not be wetted.

All rough and fair cutting, cutting of splays, skewbacks, chamfers, etc. shall be properly performed. Form or
leave all necessary openings for pipes etc. and make good after pipes etc. are fixed in position. The blocks
must get 1,6mm thick galvanised brick force every course.

All Blocks to be filled with a cement / sand mixture as the work proceeds and bagged inside and outside.

Allow for Y12 steel rods to be placed into the concrete and to one of the holes into block brickwork as shown
on the drawing. See section BB

110mm SUBSOIL DRAIANGE PIPE BEHIND 1000MM HIGH RETAINING WALL

« Trench and Slope: Excavate a trench behind the wall footing, ensuring a minimum lengthwise
slope of 1% (e.g., a 10 mm drop per 1 m of pipe) to direct water towards a safe discharge point.
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e Lining. Provide 375 Micron DPM behind wall and new filling as well below the pipe.

« Filter Sock: Use a perforated pipe wrapped in a geotextile filter sock if the soil is sandy or fine.
Geotextile Fabric is to be Bidim A4 (or similar approved by the Project Manager)

o Gravel Backfill: Create a drainage blanket by filling at least 300 mm directly behind the wall with
clean, washed stone (no fines) from the pipe base up to about 150 mm from the surface.

« Filter Fabric: Lay a non-woven geotextile against the back of the soil before pouring in the gravel.
Fold the excess fabric over the top of the gravel to form a complete seal against fine dirt and clay
entering the stone.

o Surface Capping: Top the final 150 mm of the trench with compacted native soil or clay to direct
surface runoff away from the wall

ROOF COVERING - ZINCALUME:

Cover the roof with IBR Profile ZINCALUME or equal and approved, long span roof sheets. Sheets to have
a minimum vyield strength is G550 (550 MPa), or G300 (300 MPa), depending on the product. Minimum
coating mass is AM125 (125g/m2). The base metal thickness (BMT) is 0.48mm.

Provide infill pieces under the ridging and bird proofing material to the bottom of the roof sheets, between
roof sheets and purlins, as supplied by manufactures and fit in position in accordance with their specification.

NOTE:
The Contractor is to submit a certificate, signed by the Merchant, stating that the roof covering supplied
complies with the required thickness specified.

ROOF INSULATION:

Provide and install new high density, rigid, extruded polystyrene insulation boarding (“Isoboard” insulation
or equal and approved) of 40mm thick and 600mm wide, with tongue & groove joints, fixed concurrent with
roof covering under the steel purlins. All as per the Manufacturer’s instructions.

EAVES GUTTERS (ALUMINIUM):

The eaves gutters to be Industrial OGEE: 150mm x 125mm x 0.6mm (brackets fixed at 500mm centres)
fixed to 40 x Smm thick mild steel brackets. Colour charcoal.

RAINWATER PIPES (RECTANGULAR):

Rainwater pipes to be Rectangular Aluminium Downpipes 100 x 75 x 0,6mm rectangular fluted with Crimped
bends. Colour charcoal.

WALL PANELLING: EXTERNAL & INTERNAL WALLS AS WELL CEILING

Sizes of walling and ceilings Are s per below
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100mm Polystyrene panels with white Chromadek sheeting on both sides to all external walls as well
as the Dryer room.

Milling room, Store and Lab walls to be 50mm.
All ceilings to be 50mm

o Factory fabricated modular panels securely fastened together shall be used in the construction of
free-standing rooms and where required for internal lining of rooms of conventional construction.

¢ Panels for walls and ceilings shall be composite panels composed of insulation material clad on
two sides with sheet metal to form a stressed metal skin securely bonded to the insulation.

¢ Insulation material shall be fire retardant with minimum thickness and density as set out

hereunder;
MATERIAL MIN. THICKNESS (mm) DENSITY (kg/m®)
100mm walls - Polystyrene 75 24
50mm walls - Polystyrene 20 15

e Panel skins shall be of galvanized sheet steel at least 0,6mm thick, surfaces prepared to match
the finishing materials to be applied. The skin side to be bonded to the insulation shall be
prepared and coated with epoxy or vinyl primer compatible with the adhesive and insulation to be
used. The visible side of the metal skin shall be coated with baked silicone polyester or vinyl in an
off-white color.

¢ Panels shall be protected with removable protective plastic coating during transport and erection
and to be stripped at the appropriate time. Damaged panels will be rejected.

e No horizontal joints will be accepted in wall panels and no timber may be used in the construction
of any of the panels.

e Paneling and framework around the door opening shall be reinforced to ensure that no warping of
walls or cladding occurs.

e All wall to wall, wall to floor, roof to roof and roof to wall joints shall be extruded aluminum or PVC
sections designed and shaped for the application. The extrusions shall be sealed and riveted to
the panels at intervals not exceeding 500mm. All panels shall be fully factory pre-finished
complete with necessary joint and spline grooves, mitred corners and step edges ready for
erection on site with the jointing system.

¢ All joints external to the room shall be sealed with a non-hardening butyl rubber or silicone mastic
sealant applied through the cartridge method. All joints internal to the room shall similarly be
sealed with silicone sealant.

e Vertical joints in wall panels and horizontal joints in ceiling panels shall be covered with 38mm
wide extruded aluminium "Tee" sections riveted to the panels at intervals not exceeding 500mm
and sealed with silicone sealant.

e Corner joints internal and external to the room shall be covered by 38mm x 38mm x 4mm thick
extruded aluminium angle riveted to the panels at intervals not exceeding 500mm. Silicone
sealant shall be applied to prevent the ingress of moisture between the angles and panels and
floors.
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All doors to be as sizes as sho2wn on drawing and be manufactured to below specification: -

Core Material
« Insulation: Virgin-grade expanded polystyrene (EPS), typically 16 kg/m? to 24 kg/m? density.
o Fire Retardant: Standard EPS for cold storage is treated with fire-retardant additives to meet self-
extinguishing safety ratings.

Cladding & Finish
«  Skin Material: 0.6 mm thick Chromadek (pre-painted galvanized steel), AluZinc, or stainless
steel.

o Coating: Food-safe, antibacterial PVC or polyester finish to withstand routine washing and
prevent contamination

Dimensions & Structure
o Thickness: 40 mm (for light-duty or personnel doors) up to 150 mm (for freezer applications).
o Frame: Extruded aluminium perimeter with an internal frame to reinforce the core and provide
structural rigidity.

Hardware & Seals
o Gaskets: Heavy-duty silicone or EPDM magnetic gaskets that provide a hermetic, airtight seal.
o Hinges & Locks: Chrome-plated or heavy-duty composite hinges and pad-lockable handles.
o Safety: All walk-in doors include an internal glow-in-the-dark safety release (vacuum/emergency
release)

PLUMBING AND DRAINAGE
COLD WATER SUPPLY (CONNECTION):

Open up the existing water supply pipe as shown on drawing, cut and insert T piece as required for 50mm
diameter water supply to the new building. Provide and fit to T piece a short length of 20mm diameter class

2 copper piping.

Provide and fit a 20mm diameter stop cock and from stop cock lay new 20mm diameter copper piping
towards the new abattoir to the hot water cylinder. From there reduce pipework to 15mm diameter and
connect up to new sanitary fittings inside the ablutions and to the equipment inside the processing facility.

110MM UPVC DRAINAGE PIPES:

Lay all soil and waste water drains to the lines and gradients indicated and provide cleaning eyes, inspection
eyes, bends, offset bends and gullies to drains as shown on drawings. Pipes to be 110mm UPVC laid to
gradient 1:60. Pipes to conform to SANS 1601 relating to structured wall pipes and fittings of un-plasticised
polyvinyl chloride (uPVC) for buried drainage and sewerage systems.

Pipes are to be laid on bed of compacted clean filling sand. The width of the trench should be as narrow as
possible but at least 300mm greater than the outside diameter of the pipe.
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Trenches deeper than 900mm should be stepped and suitably shuttered so as to prevent accidental injury
from collapsing sidewalls. The bottom of the trench should be free from stones, projections, soft spots, be
reasonably uniform and graded to fall.

The initial backfill should be of selected granular material compacted to a depth of 100mm and covering the
full width of the trench. It is good practice to backfill as the pipe laying progresses, leaving 300mm exposed
on either side of joints for testing.

Allow for lines as shown on drawing. Allow for approximately 5000mm length to conservancy tank and
approximately 21000mm in length to grey water system.

SUPPLY & INSTALL PLUMBING FITTINGS:
Provide & install the below plumbing items as described below: -

e Boot scrubber — motorized single station. Quantity 1

e Stainless steel shrouded wall mounted knee operated wash trough — two station 1200mm(L) x
R/Hand waste outlet with front support legs. Quantity 1

e Stainless steel hose station with 20m hose, with wall mounting bracket. Quantity 1

e Stainless steel double bowl deep trough sinks with splash back — 2000mm(L): Bowl 900mm(L) x
500mm(W) x 600mm depth. Quantity 3

SUPPLY & INSTALL PLUMBING POINTS:
Provide & install the below plumbing points: -
PROCESSING FACILITY

e Boot scrub single point cold water supply with angle valve and 40mm waste outlet (Grey h20).
Hand wash double points hot and cold supply with 2 x angle valves and 40mm waste outlet (Grey
h20).

Centrifuge machine single point cold supply with angle valve and 40mm waste outlet (Grey h20).
Hose reel station single point cold supply with shut off valve.

Washing machine single point cold supply with angle valve.

Rinse Bay double point cold supply with angle valves and 40mm waste outlet (Grey h20).

Pre Soak Bay double point cold supply with angle valves and 40mm waste outlet (Grey h20).
Utility Cleaning Bay double cold supply with angle valves and 40mm waste outlet(Grey h20).

SOLAR HOT WATER SYSTEMS:

Provide and install a new horizontal roof mounted, 100 Lt. solar hot water system with electrical back up,
connected to the existing electrical supply and timer.

Include with each system, components that consist of a solar collector array, array support structure,
stainless steel storage tank, interconnecting piping and fittings, tempering mixing valve, flush-and-fill valves,
pressure relief valves, and as required by the system type, any necessary pumps, controls or heat
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exchangers, as well as all other accessories and equipment required for the proper operation of the solar
system. Provide and fit new 15mm diameter copper piping to and from the solar system

Leave in perfect working order on completion and make sure that all pipework is watertight.

The new hot water system must be SABS approved and a 5-year guarantee must be submitted after
installation.
Provide Electrical Certificate of Competency (COC) upon completion of installation.

FLOOR DRAINS:

Supply and install new floor drains in position as shown on the drawing. The floor drains to be manufactured
out of grade 304 stainless steel with removable tamper proof water seal assembly. Floor drain must have
110mm spigot outlet with 4mm wide slotted drop in grating x 3 units. Must be compatible with standard
110mm diameter vertical plumbing outlet. To be fitted with a removable silt basket such as model number
“GCT 200V floor drain” or equal and approved.

Quantity: 3

FLOOR COVERINGS

Supply and lay Plascon Floortect 3000 WB or equal and approved, two-component, water-based epoxy
coating to power floated floor. Plascon Floortect 3000 WB provides a tough, semi-gloss finish designed for
interior use in high-hygiene environment. Colour to be used is Light grey.

Surface Preparation for Power Floated Floors
Power-floated concrete is extremely dense and smooth, preventing paint from adhering properly. The floor
must be profiled to ensure a mechanical key.

e Concrete Moisture: Moisture content must be less than 5% (measured by Doser Hygrometer BD 4
scale).

e Mechanical Preparation: High-speed diamond grind or vacuum shot-blast the floor to remove the
dense laitance and create a profile of CSP3 or less.

e Cleaning: Vacuum the floor thoroughly to remove all dust, oils, and loose particles.

Primer Application

Power-floated concrete requires a penetrating sealer to prevent the topcoat from soaking in unevenly and
ensure maximum adhesion. Apply Plascon Floortect 7 SB (GW 7). Allow a minimum of 24 hours at 23°C for
the primer to dry completely.

Topcoat Specification (Floortect 3000 WB)

Floortect 3000 WB is a two-component, water-borne epoxy that provides a scrubbable, semi-gloss finish.
Stir both base and curing agent separately until homogenous. Mix 5 parts base to 1 part curing agent (by
volume) with a power mixer. The Pot Life is 2 hours at 23°C. Only mix what you can use within this window.
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Apply 2 coats of Floortect 3000 WB in Light Grey using a quality lamb wool roller or airless spray. The drying
time equates to touch dry in 6 hours. Allow at least 24 hours between coats. Full cure requires 7 days, but
light foot traffic is permitted after 24 hours.

IRONMONGERY/METALWORKER

HOT DIP GALVANISING TO STEELWORK:
All steelwork to be built in must be hot dip galvanised.

SECURITY GATES: (GALVANISED):

The grille gates to the door openings to be fitted on the wall surface outside the door openings and to be
constructed out of 32 x 32 x 3mm thick mild steel square tubing framework, mitred at angles and all welded
together. The internal framework is to be holed for vertical bars.

Fill in the grille framing with 20 x 20 x 3mm thick mild steel vertical square tubing spaced at not exceeding
100mm centres and welded onto the top, bottom and two (2) intermediate rails.

Provide two 32 x 3mm thick mild steel flat irons, of suitable length, holed for and welded to vertical rods into
position and also to be welded to lock casing. Provide and weld to the above flat irons and intermediate rails,
a short vertical bar to secure the lock and case.

Each grille to hung on purpose made bullet hinges. Allow for three hinges per gate. To the double gates,
one leave must be provided with two-barrel bolts, top and bottom and the other leave fitted with a barrel bolt
in the middle.

Fit to each lock casing a 5-lever gate lock as per "Solid Art 325 A77" or equal and approved. Each lock to
be provided with three (3) keys.

Allow for 1 single gate
WHIRLYBIRDS:

Cut through the roof sheeting to receive whirlybirds. Provide and fix to the openings new 240mm diameter
whirlybirds in positions shown on the Sketch. The throat to be 240mm wide and vanes across to be
approximately 325mm wide. The spindle, fixings screws and rivets that holds the assembly together must
be stainless steel. Bearings to be completely corrosion free.

On completion make sure everything is watertight.

Quantity: 3
FIRE EXTINGUISHERS:
The contractor must supply all the necessary fire extinguishers complete with their brackets and properly

fixed to positions as shown on drawing. All fire extinguishers must comply with SANS specification as
described for each type.
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Allow for 2 x 9kg DCP extinguishers.

STEEL ROLLER SHUTTER DOORS:

Construct a new framework out of strong and suitable material to hold the new roller shutter door. The
framework to be bolted to the existing structure. The Contractor must allow to provide the necessary
supports to the existing steel structure to ensure stability to the new framework.

The roller shutter door shall be of approved manufacture, fit flat against framework and consist out of curtain,
vertical guides and overhead mechanism.

Able tamper proof

The curtain is to be formed of machine rolled interlocking slats with malleable iron end stocks riveted or spot
welded onto alternative ends. The bottom end is to be fitted with heavy angle iron riveted on and the vertical
edges to run-in heavy-duty channel guides which are again bolted to the new framework.

The overhead mechanism is to be enclosed in a canopy formed of sheet metal.

Size of roller shutter:

3000 x 3000mm high

Quantity: 2

Note: The installer must ensure that all gaps around the newly installed doors are covered to prevent any
birds and rodents from entering the store.

WINDOWS:

Provide anodised aluminium window of the type and sizes shown on drawing. The powder coated colour of
the window will be charcoal.

Minimum thickness of aluminium framing to be 32mm. All mitres to be neat 45 degrees. Provide and fit into
the openings new anodized aluminium windows with glass thickness of 4mm.

Allow for installing gauze (fly) screens in a Framed Screens (Hinged or Sliding): Aluminium frame to hold
the mesh must be colour-matched to aluminium windows. Mesh option must be aluminium.

Supply and rivet to the aluminium framing, new 20mm wide x 3mm thick aluminium burglar proofing across
the window.

Size of windows:
PT129 — 1200mm x 900mm high

Quantity: 4
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ALUMINIUM SIDE DOOR:

Aluminium door specifications must balance structural integrity, thermal efficiency, security, and
aesthetics. Standard requirements dictate durable alloys (typically 6063-T6), minimum frame thicknesses
of 1.4mm, RC2-rated security feature.

Essential construction specifications for aluminium door include:
Material and Structural Framing

e Alloy & Temper: Extruded aluminium alloy 6063-T6 for high tensile strength and marine-grade
corrosion resistance.

o Wall Thickness: Minimum 2mm or thicker for heavy-duty commercial or high-wind zones.

o Profile Depth: 44mm

o Thermal Breaks: Integrates a polyamide insulating strip separating exterior and interior aluminium
profiles to minimize thermal transfer, significantly improving the U-value.

Hardware & Security
e Locking Mechanism: Heavy-duty, maximum-security hook-bolt locks or multi-point locking systems
are specified for single door.
« Hinges: Heavy-duty, non-removable pin butt hinges or offset pivot sets rated for the specific
weight of the door.
e Accessories: Includes stainless steel pull handle, levers with cylinders, and concealed door closer.
Finishes
o Powder Coating: Electrostatic polyester powder coating according to RAL colour standards
(Charcoal colour) with a minimum coating thickness of 60 microns.
e Anodizing: Class 1 anodized finishes
Quantity: 1

SPECIFICATION - PART B - UPGRADING ABLUTION FACILITIES

CONCRETE

REPAIR SURFACE BED (WITH FLOOR COVERING):

Remove the existing floor covering, hack up the defective concrete surface bed, provide and place filling in
150mm thick layers and consolidate up to the underside of the concrete floor slab. Provide and lay damp

proof membrane below surface bed 250 Micron.

Where the entire surface bed is to be replaced, the preparation shall be as above, except that the whole of
the floor area shall be covered with a damp proof membrane.

Cast a new concrete surface bed 15MpA concrete 75mm thick.
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Finish off concrete surface beds with 3:1 cement screed of the thickness required but in no case less than
12mm thick. The screed shall be finished off with a wood float and steel trowel to a true, smooth and even
surface, ready for the laying of floor tiles, mosaics or wood blocks, elsewhere specified.

RE-INFORCED CONCRETE BASE TO GENERATOR:

Excavate, fill, level and grade as required, the area shown for the generator base plinth on site plan. Lay
new damp proof course (USB Poly-ethylene sheeting complying with SABS Specification 952 Type B, 375
microns thick)

Prepare for and form concrete floor and ramps of 25/19 Mpa Concrete, reinforced with mesh reinforcement
as ref. 156, 250mm thick finished off with power float finish.

BRICKWORK

GENERAL PURPOSE BRICKS:
Must be good, sound, extra hard burnt machine-made bricks, even in size and in accordance with the
requirements of SABS-specification 227. The bricks must be Non-face Plaster.

BRICK WALLS FOR FOUNDATIONS (NFX):

Build all walls with extra hard burnt bricks to the thicknesses and lengths as shown on all drawings in
cement mortar. The bricks are to laid in water bond. Allow for 1,6mm galvanised brick force every 5t
course. Allow for mixing water repellent “Pudlo” in mortar mix.

ONE BRICK WALLS:
One brick thick wall is to be built in Stretcher Bond and in 3:1 cement mortar. Joints in brickwork, to walls
specified to be plastered or tiled, are to be raked out.

HALF BRICK THICK WALLS:

Half brick thick walls are to be built in cement mortar, reinforced with 75mm wide brick reinforcement, one
row to every fourth course in height, and built 100mm into main connecting walls. The reinforcement shall
be lapped 150mm at end joints, and 75mm at angles.

JOINING NEW WALLS TO PLASTERED STRUCTURES:

Cut and hack off plaster and cut toothing 4 courses by 230 mm deep to form block bonding between new
and existing walls. Brickwork forming new toothing’s to be well bedded and filled in on top and ends with
5:1 cement mortar. Contractor to ensure when new plaster it is to finish flush with and to match existing.

NEW WALLS IN EXISTING BUILDING:

Take up floor finishing, hack up surface beds to width required to suit the footings as shown on drawings.
Excavate through filling to an approved depth and leave ready for concrete footings. Fill into excavations
and ram well on completion of foundation walls.

Lay 15MpA concrete footings under new foundation walls 600mm widths and 230mm thick.
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PRESTRESSED LINTELS:

Provide over all new doors, windows and openings pre-stressed concrete lintels reinforced with stressed
high-tensile steel wires and lintols to be 450 mm longer than width of openings. Where lintols have been
inserted for openings, lintols must be propped for a minimum of 14 days.

BEAM FILLING:
Carry block brickwork hard up against underside of roofing where applicable and finish neatly. Build beam
filling to all external walls.

BUILDING IN OF PRESSED STEEL DOOR FRAMES:

Supply and set up in position where shown or mentioned, pressed steel door frames and build lugs firmly
into brickwork. Strut as required and build in as work proceeds. All door frames to be properly caulked behind
so that no hollow voids are left.

FORM OPENINGS AND BUILD IN WINDOWS:
Form openings in the existing wall, for building in of windows where shown or specified. Cut toothing’s the
full height of openings; set windows in position, as later specified and build in.

WATERPROOFING

DAMP-PROOFING COURSE:
Lay a damp-proof course on all new foundation walls. Lay similar damp-proof course under window cills.

DAMP-PROOFING MEMBRANE:
Lay a damp-proof membrane under all new solid floors specified.

FLASHINGS AT JUNCTIONS OF LEAN-TO ROOF WITH WALLS:

Contractor to allow for aluminium counter flashing which must be fixed into brick wall by cutting a joint and
bending in the flashing with an approved sealant over the entire length of the headwall. Over this allow for a
four coat bidem acrylic waterproofing membrane apply strictly according the manufacturer’s instructions.

ROOF COVERINGS

STRUCTURAL TIMBER:
Contractor's attention is drawn in regard to the use of South African softwood for structural timbers.

LEAN-TO ROOFS:

Cover the roof with IBR Profile ZINCALUME or equal and approved, longspan roof sheets. Sheets to have
a minimum vyield strength is G550 (550 MPa), or G300 (300 MPa), depending on the product. Minimum
coating mass is AM125 (125g/m2). The base metal thickness (BMT) is 0.48mm.

Provide roof of the sizes shown, consisting of ZINCALUME roof sheets to 3-degree roof pitch as described
in drawing with ends wrapped around with DPC plastic.

Please note that no timber will be allowed on site or built in to any roof structure. Into new brickwork 0.6 mm
Galvanised hoop iron must be built down into brickwork for 5 courses minimum (750 mm preferable) and
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wrapped around the rafters. Purlins are only to be splayed cut above a rafter. Purlin splay cuts are to be
staggered.

FASCIA BOARDS (UPVC):

To the ends of rafters fix 225 x 9mm thick UPVC fascia Boards with SABS Specification Standards. Fascia
boards to be mitred at angles, fixed to bottom purlin and to ends of rafters.

EAVES GUTTERS (ALUMINIUM):

The eaves gutters to be Industrial OGEE: 125mm x 125mm x 0.6mm (brackets fixed at 500mm centres)
fixed to 40 x Smm thick mild steel brackets. Colour charcoal.

RAINWATER PIPES (RECTANGULAR):
Rainwater pipes to be Rectangular Aluminium Downpipes 100 x 75 x 0,6mm rectangular fluted with Crimped
bends. Colour charcoal.

CARPENTRY AND JOINERY

HANGING OF DOORS:

All doors are to be hung in such a way that the completed door functions smoothly and perfectly. The
clearance gap between door and frame after hanging shall not exceed 2 mm (+Omm —1mm) at sides and
head of door. The gap between meeting stiles of doors hung folding shall also comply with the foregoing.

The clearance gap between foot of door and floor may be increased to 6 mm (+Omm —3mm) to
accommodate any minor unevenness in the floor surface. The foregoing is not applicable where floor springs
are specified to be used. Any door frame found to be distorted or out of plumb shall be reported to the Project
Manager before any door is hung to such frame. Failure in this regard will result in the Contractor being held
liable for all rectification work at his own expense. The foregoing shall be rigorously enforced where the door
as hung will not close and latch properly.

When hung, no strain upon the hinges shall be detectable due to hinge binding. Depending upon the hinges
supplied with pressed steel door frames the hanging edge of door may be angled back slightly from the
hinge face of door to obviate such binding.

Mortice locks where specified are to be snugly fitted into the mortice with face plate flush with. edge of door.
In flush doors the mortice is to be deep enough to accept the lock, but must not penetrate through to the
core of the door.

Lever handle door furniture is to be fixed with the backplate parallel to the edge of the door. Ensure that the
handles function smoothly and do not bind. Screws used for fixing of hinges shall be screwed into holes of
suitable sizes. In addition, prior to the final hanging of any unprotected external door, where such door opens
to the outside of the building, both the top and bottom concealed edges shall be sealed with not less than
two coats of the finish specified for the exposed surfaces of the door. Where the door opens to the inside of
the building only the bottom edge of the door shall be so finished.
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SUPPLY NEW INTERNAL DOORS:

Contractor to allow for the supply and hanging of all external doors on a pair and half of new 102 mm solid
Brass hinges with brass screws. Contractor to ensure that all internal doors and external doors are hung
properly (This means planning both sides of the door and not sawing off bottom sections of doors.)

All holes for locks must also be made and contractor to fit two lever SABS approved UNION locks to all
internal doors and approved SABS UNION four lever locks to all external doors. Doors are to be finished off
to open and close freely. Oil hinges as well. All frames to be galvanised pressed steel door frames.

Allow for the supply of 40mm semi solid internal doors.

Quantity: 2.

CEILINGS. PARTITIONS AND ACCESS FLOORING

ISOBOARD CEILINGS:

Provide and install new high density, rigid, extruded polystyrene insulation boarding (“lsoboard” insulation)
of 30mm thick and 600mm wide, with tongue & groove joints, fixed concurrent with roof covering over the
timber purlins, with 5mm gaps between boards butt-jointed over purlins. All as per the Manufacturer's
instructions.

FLOOR COVERINGS

Supply and lay Plascon Floortect 3000 WB or equal and approved, two-component, water-based epoxy
coating to power floated floor. Plascon Floortect 3000 WB provides a tough, semi-gloss finish designed for
interior use in high-hygiene environment. Colour to be used is Light grey.

Surface Preparation for Power Floated Floors
Power-floated concrete is extremely dense and smooth, preventing paint from adhering properly. The floor
must be profiled to ensure a mechanical key.

e Concrete Moisture: Moisture content must be less than 5% (measured by Doser Hygrometer BD 4
scale).

e Mechanical Preparation: High-speed diamond grind or vacuum shot-blast the floor to remove the
dense laitance and create a profile of CSP3 or less.

e Cleaning: Vacuum the floor thoroughly to remove all dust, oils, and loose particles.

Primer Application

Power-floated concrete requires a penetrating sealer to prevent the topcoat from soaking in unevenly and
ensure maximum adhesion. Apply Plascon Floortect 7 SB (GW 7). Allow a minimum of 24 hours at 23°C for
the primer to dry completely.

Topcoat Specification (Floortect 3000 WB)
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Floortect 3000 WB is a two-component, water-borne epoxy that provides a scrubbable, semi-gloss finish.
Stir both base and curing agent separately until homogenous. Mix 5 parts base to 1 part curing agent (by
volume) with a power mixer. The Pot Life is 2 hours at 23°C. Only mix what you can use within this window.

Apply 2 coats of Floortect 3000 WB in Light Grey using a quality lamb wool roller or airless spray. The drying
time equates to touch dry in 6 hours. Allow at least 24 hours between coats. Full cure requires 7 days, but
light foot traffic is permitted after 24 hours.

PLASTERING
HACK OFF AND REPLASTER:

Hack off the plaster on the bad areas, wet the bare brickwork, rake out joints and render in 4:1 cement
mortar, not less than 12mm thick, finished to a smooth and even surface to match existing.

Note:

The walls of the existing building are of soft clay brickwork. Care should be taken when removing the old
plaster so as not to damage the bricks. Protect the wall from rain or running water once the bricks are
exposed. Rake out the joints about 10mm deep. Brush down the walls to remove any loosely adhering
material. Lightly dampen the wall and apply a spatter dash coat (a slurry of 2:1 cement grout) that
incorporates a polymer emulsion to improve adhesion. Cover all the walls with 13mmm bird mesh before
plastering.

THICKNESS OF PLASTER:
Plaster on walls shall be not less than 12mm or more than 20mm.

APPLICATION OF PLASTER:

Walls shall be well wetted before plastering is commenced. The surfaces of plastered walls internally shall
be steel trowelled to a smooth, even and true finish. All external plaster shall be finished to a true and even
surface with a wood float. All plaster surfaces shall be free from blemish.

Plaster shall be returned into reveals and soffits of openings and all angles shall be true and straight with
salient angles slightly rounded.

Apply a 1:2 Permabond water slurry to the walls. Plaster mix is 1:1:5 mix where 1 cement x 1 lime x 5 sand
is the ratio for plastering. This must be done in 2 coats, where the first is a scratch coat.

EXTERNAL PLASTER TO ALL NEW BRICKWORK:
Render all newly built external walls from natural ground level with 1:1:5 cement lime plaster as shown or|
plan.

INTERNAL PLASTER TO ALL NEW BRICKWORK:
Render all internal walls from finish floor level with 1:1:5 cement lime plaster. Plaster to have steel trowe
finish.
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WINDOWS:

Provide anodised aluminium window of the type and sizes shown on drawing. The powder coated colour of
the window will be charcoal.

Minimum thickness of aluminium framing to be 32mm. All mitres to be neat 45 degrees. Provide and fit into
the openings new anodized aluminium windows with glass thickness of 4mm.

Supply and rivet to the aluminium framing, new 20mm wide x 3mm thick aluminium burglar proofing across
the window.

Size of windows:

PT69 — 600mm x 900mm high
Quantity: 2

PT99 - 900mm x 900mm high
Quantity: 2

PLUMBING AND DRAINAGE
SANITARYWARE

The Contractor shall allow for all water, waste and soil pipes to all sanitaryware fittings and connect to the
new drainage lines as shown on plan.

WC pans and cisterns shall be ‘Classic’ washdown suite, code 750611 with hardwood double flap toilet
seat. Equip water closet (WC) x 2 with single point cold supply and angle valves with 110mm waste outlet
to septic tank.

Quantity: 2
WHB shall be heavy duty basin, pedestal type, 558 x 406mm, to take plain ‘P’ trap 32mm, as per Marley or
equal approved, and shall be fitted with a basin waste, chromium plated with 62mm diameter flange, 80mm

shank, with backnut, plug, chain and stay; mixer as per Cobra or equal approved. Equip Hand basin x 2 with
double point hot and cold supply with angle valves and 40mm waste outlet (Grey h20).

Quantity: 2

Existing kitchen sink will be supplied by beneficiary. Equip kitchen sink only with double point hot and cold
supply with 40mm waste outlet (Grey h20).

Quantity: 1
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Toilet roll holders shall be hardwood (same as toilet seat) and screwed to walls.
Quantity: 2

PAINTING
PREPARATION FOR PAINTING:

CLEANING DOWN: Cleaning down shall mean washing down with approved cleanser, filling as necessary,
rubbing down to an even surface and hosing down to remove all dust and loose particles.

WIRE BRUSHING: Wire brushing shall mean wire brushing to a clean and solid surface, filling as necessary,
rubbing down to an even surface and hosing down to remove all dust and loose particles.

RUB DOWN: Rub down to bare surface shall mean complete removal of everything to the base of material.
KNOT, PRIME AND STOP: This shall mean the applying of a brushing lacquer to all knags (knots) in soft
wood, applying an approved primer to woodwork and to stop up holes with an approved filler and the sanding

to a smooth and evenly surface there-after.

EXTERNAL PAINTING

PAINT NEWLY PLASTERED EXTERNAL WALLS:

Thoroughly clean off painted external walls, free from dirt, loose or flaking paint by means of a wire brush or
any other effective method. Stop up holes or any other defects and finish off stopping.

Paint walls with one coat approved primer and two coats thermoplastic texture paint, strictly in accordance
with manufacturer's instructions

PAINT PAINTED EXTERNAL WALLS:

Thoroughly clean off painted external walls, free from dirt, loose or flaking paint by means of a wire brush or
any other effective method. Stop up holes or any other defects and finish off stopping.

Paint walls with two coats thermoplastic texture paint, strictly in accordance with manufacturer's instructions.
PAINT PAINTED EXTERNAL WOODWORK:

Stop up holes, treat all exposed knots with knotting and sand down to a smooth and even surface. Paint
previously painted woodwork with one prime coat to bare surfaces, one undercoat and one coat semi-gloss,
Velvaglo as per Plascon catalogue, or equal and approved paint.

VARNISH VARNISHED EXTERNAL WOODWORK:

Thoroughly sand down all previously varnished woodwork to a smooth and even surface. Stop up holes or
other defects with an approved stopping, tinted to match the colour of the wood surface.
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Sand down surfaces to a smooth and even surface. Apply two coats of weather resistant oil varnish,
resistant against ultra violet rays, to woodwork.

INTERNAL PAINTING

PAINT INTERNAL NEW WALLS:

Prepare, apply one coat of either an approved pigmented filler/sealer or clear filler/sealer, mixed with
finishing paint in the proportion recommended by the manufacturers and paint two coats interior 100% acrylic
emulsion paint and one coat glaze coat, mixed and applied in accordance with the manufacturer's
instructions, to all new plastered internal wall surfaces, full height from floor to ceiling.

PAINT EXISTING WALLS:

Wash down with an approved detergent. Prepare for and paint one undercoat and two coats of 100% acrylic
emulsion paint to the wall of all the rooms at all the houses.

To bad portions of the existing walls, strip of all flaked or otherwise defective paint film.
Prepare for and apply one coat of an approved sealer coat and paint as described above.
VARNISH INTERNAL WOODWORK:

All previously varnished woodwork as mentioned below surfaces shall be thoroughly cleaned and sanded
down to a smooth and even surface. All cracks, nail holes or other defects shall be stopped with approved
tinted stopping to match the colour of the wood surface. All cracked and loose stopping shall be hacked
out, similarly renewed and all stopped surfaces shall be sanded down to a smooth and even surface flush
with the surrounding woodwork.

Apply two coats of clear varnish.
PAINT INTERNAL WOODWORK:

All previously painted woodwork as mentioned below shall be sanded down to a smooth and even surface
and thoroughly cleaned, free from grease, dirt, loose or flaking paint.

All cracks, nail holes or other defects shall be stopped with approved wood filler and rubbed down to a
smooth and even surface flush with the surrounding surfaces, and all bare woodwork shall be painted with
one coat primer. Paint woodwork with one universal undercoat and one high gloss paint.

PAINT INTERNAL STEELWORK:

All previously painted metal surfaces shall be thoroughly cleaned and sanded down to a smooth and even
surface, free from dirt and grease, and all rust, flaking paint or scale removed by means of a wire brush.
Apply one coat of approved rust solvent and neutraliser to all bare surfaces, all strictly applied in accordance
with the manufacturer's instructions.
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Apply one coat of zinc chromate primer to all treated surfaces, prior to painting. Paint metal surfaces with
one undercoat and one coat semi-gloss, Velvaglo as per Plascon catalogue, or equal and approved paint.

Lump Sum Bid

These documents are for a lump sum bid for all labour and material as set out in the Scope of Works. For the purposes
of variation orders, the unit rates rate of the services should also be given if requested on the form CBD 4.

No unit rate price adjustment of whatever nature, except for decreases or increases in the Value-Added Tax (VAT)
and / or Variation Orders, will be applicable in this contract. The bidder shall make provision in his bid price for
possible fluctuations in costs.

Premises in Occupation

The premises for the works will be in occupation during the contract period. Approval to access the premises must
be obtained from the land owner.

Fixed Price Bids
No contract price adjustment of whatever nature, except for decreases or increases in the Value-added Tax (VAT)
and / or Variation Orders, shall be applicable in this contract. The Contractor will make provision in his bid for possible

fluctuations in costs.

Should the evaluation and award process extend beyond the 90-day bid validity period, bidders will be contracted by
email and requested to provide written confirmation of an extension to their validity.

Expenses in Preparation of Bid

The Client will not be responsible for, subject to the Preferential procurement regulations, nor pay any expenses for
losses which the bidder may incur in preparation of this bid.

Inspection of Site

Bidders must familiarise themselves with the local conditions, the accessibility of the site, the full extent and nature of
the work to be done and the conditions affecting the execution and pricing of the bid. Claims on the grounds of lack
of knowledge in such respects or otherwise will not be entertained.

If a site meeting is held, notice of attendance must be forwarded to the contact person.

Only information given in writing to the Contractor by the Engineer during the tender period will be regarded as binding
on the Contract. Verbal information, given during the site inspection or at any other time prior to the award of the
Contract, will not be regarded as binding on the Contract.

Site

The site to be occupied will be clearly pointed out to the Contractor at the site handover. The Contractor will not be
allowed to extend his operations beyond the boundaries of the site.

For office use only | Version no: 3 Date: November 2025

To be initialled by bidder

29




Water for the Works

The Contractor may use if available. He will obtain permission from the Land Owner before any connection to or
extension of the existing supply is made, which will be executed, removed and made good on completion of the works
at the Contractor's own expense.

Electricity & Lighting for the Works

The Contractor may use the existing power if available. He will obtain permission from the Land Owner before any
connection to or extension of the existing supply is made, which shall be executed, removed and made good on
completion of the works at the Contractor’s own expense.

The Contractor will allow for the risk of failure in the electrical supply or in case of an insufficient supply, in which case
he will make his own arrangements and all costs that may arise shall be for his own account.

Scaffolding & Hoisting Equipment

The Contractor will provide for the supply, erection and removal of scaffolding and / or hoisting equipment as required.

Tools, Equipment & Machinery

The Contractor will provide all his own tools and equipment as well as facilities and transport for this project. Machinery
should be sufficient to complete the works in the allocated time.

Existing Services

If the Contractor encounters any existing services such as cables, pipes or sewers during the execution of the works,
he must immediately notify the Client, halting all work in the vicinity thereof, until instructions to proceed have been
given by the Project Manager.

Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the contract but if it should
be necessary to disconnect or cut any such wires or pipes, the Client will be advised thereof and his instruction
awaited.

Accounts and Payments

Payment of accounts received by the Client in terms of the works completed, shall be affected within 30 days after
receipt of a correctly completed and approved invoice for the work module. The Client does not accept responsibility
for delays in payment due to faulty accounts or paperwork.

Payments will be made at most on a fortnightly basis and will only be made for work done/completed. Payment
will be based upon a completed payment schedule which will be completed by bidder on award of tender.
Payments will only be made upon physical inspection and sign off of completed work. Please allow timeous
notice for inspections so that the necessary travel arrangements can be made.

Construction Insurance

Proof of construction insurance for planned work must be submitted by the successful contractor within 14 calendar
days upon receipt of letter of award. Insurance value must be minimum equal or more to the value of the accepted
bid. If you do not have insurance, for smaller (less than R100 000) projects, Casidra can put it under its insurance
portfolio for your own costs (0.5% of the contract value). We must be given enough prior notice regarding this.
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Inspections, tests and analysis

All pre-bidding testing will be for the account of the contractor.

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during production
or execution or on completion be subject to inspection, the premises of the contractor shall be open, at all reasonable
hours, for inspection by a representative of the Client or an organization acting on behalf of the Client.

If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract,
but during the contract period it is decided that inspections shall be carried out, the Client shall itself make the
necessary arrangements, including payment arrangements with the testing authority concerned.

If the inspections, tests and analyses show the supplies to be in accordance with the contract requirements, the cost
of the inspections, tests and analyses shall be defrayed by the Client.

Where the supplies or services do not comply with the contract requirements, irrespective of whether such supplies
or services are accepted or not, the cost in connection with these inspections, tests or analyses shall be defrayed by
the contractor.

Supplies and services which do not comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not to
comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the contractor
who shall, when called upon, remove them immediately at his own cost and forthwith substitute them with supplies
which do comply with the requirements of the contract. Failing such removal, the rejected supplies shall be returned
at the contractors cost and risk. Should the contractor fail to provide the substitute supplies forthwith, the Client may,
without giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may be
necessary at the expense of the contractor.

The provisions of above clauses regarding inspection & testing shall not prejudice the right of the Client to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of the conditions of contract.

Warranty

The contractor warrants that the goods supplied under the contract are new, unused, of the most recent or current
models, and that they incorporate all recent improvements in design and materials unless provided otherwise in the
contract. The contractor further warrants that all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or material is required by the Client's specifications)
or from any act or omission of the contractor, that may develop under normal use of the supplied goods in the
conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may be,
have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18) months after
the date of shipment from the port or place of loading in the source country, whichever period concludes earlier, unless
specified otherwise

The Client shall promptly notify the contractor in writing of any claims arising under this warranty. Upon receipt of such
notice, the contractor shall, within the period specified and with all reasonable speed, repair or replace the defective
goods or parts thereof, without costs to the Client.
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If the contractor, having been notified, fails to remedy the defect(s) within the period specified, the Client may proceed
to take such remedial action as may be necessary, at the contractor’s risk and expense and without prejudice to any
other rights which the Client may have against the contractor under the contract.

END OF WORK TO BE DONE
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PRICING SCHEDULE CBD 4

Please read notes on next page.

NAME OF BIDDER

BID NUMBER RE-INVITE BID 12/2026

Are you registered in terms of sections 23 of the Value-Added Tax Act 1991 (Actno | Yes | No

89 of 1991) as amended?1 0 O

If yes to above, provide your VAT number

Bill of quantities (if yes, it will be attached separately) Yes | No
Bidder must complete the below BOQ unit rates together with this pricing _
schedule X O
ltemno | Quantity | Description Bid price (RSA currency) (see 3a)
SECTION A
SECTION B
SUB TOTAL
VAT
GRAND TOTAL
Signature of bidder
Date
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BILL OF QUANTITIES FOR STORE
ROBERTSON: LAKEY PROJECTS BUILDING SERVICES cc

Description

Qty

Unit
Rate

Amount

—_

CLEAR & FILL TO SITE

220

RETAINING WALL

90

\m?

CONCRETE TO BASES

3

\m?

A lw|o

CONSTRUCT STEEL
STRUCTURE

13

8

\m?

CONCRETE FOOTINGS TO
WALLS

\m?

CONCRETE FLOOR & RAMPS -
150mm Thick, reinforced

22

® ® ® PO

\m?

PLASCON PLASCOTHENE
PURECOAT LIGHT GREY
FLOORTECT 3000 WB

13

8

\m?

2000mm STAINLESS FLOOR
DRAINS

€a

®

\ea

CLADDING TO ALL SIDES -
100mm INSULATED PANELS
EXTERNAL

185

\m?

10

CLADDING TO INTERNAL -
50mm INSULATED PANELS
INCLUDING DOORS 3m high

11

5

EN
®

11

ROOF COVERING

15

6

\m?

12

ROOF INSULATION

13

8

\m?

13

GUTTERING

30

\m

14

DOWNPIPES

14

\m

15

STEEL ROLLER SHUTTER DOOR
- 3 x 3 Metre

€a

®@® ® @ @

\ea

16

SOLID ALUMINIUM DOOR SIDE
ENTRY

€a

\ea

17

SECURITY GATE

€a

® ®

\ea

18

SUPPLY AND INSTALL 1200 x
900mm HIGH ALLUMINIUM
WINDOWS INCLUDING
BURGLAR PROOFING AND
GAUZE SCREENS

ea @

\ea
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19

PLUMBING - (CONSERVANCY
TANK AND DRAINS) INCLUSIVE
OF DRAINAGE FITTINGS

40

\m

20

NEW 25kva GENERATOR

PC ITEM

R 145 000.00

21

LITHUIM ION BATTERY WITH
10" MOUNTING RACK

PC ITEM

R 55 000.00

22

10 x 610W CANADIAN SOLAR
PANELS WITH MOUNTING KITS

PC ITEM

R 35 000.00

23

DOUBLE DOOR TO DRYING
AREA

ca

\ea

24

STAINLESS STEEL HOOD/SIDE
TO CHANNEL MOISTURE TO
EXT EXHAUST SYSTEM OVER
MACHINERY with VENTS - PC
ITEM

Item

PC ITEM

R 17 000.00

25

SLAB FOR GENERATOR 200mm
thick

1.0

m3

\m?

26

TRANSPORT OF MACHINES

Item

PC ITEM

R 25 000.00

27

VENTILATORS - WHIRLY BIRDS

ca

\ea

28

FILTRATION SYSTEM - H20 - PC
SUM

Item

PC ITEM

R 35 000.00

29

EQUIPMENT - SSTEEL KNEE
OPERATED WHB

€a

\ea

30

EQUIPMENT - SSTEELDOUBLE
BOWL 304 grade by 2000MM

€a

\ea

31

HOSE REEL 20 Metre ffd grade

€a

\ea

32

BOOT SCRUB STAINLESS STEEL

€a

\ea

33

SOLAR GEYSER 100 Litre

€a

® | ®|®|6 |6

\ea

TOTAL

UPGRADE OF EXISTING ABLUTION FACILITY

REMOVE EXISTING ROOF,
DOORS AND WINDOWS.

Item

BUILD NORTHEN SIDE OF
WALL 500mm HIGHER

10

\m?

REPLASTER WALLS
INTERNALLY AND
EXTERNALLY

185

BUILD NEW 115mm THICK
WALLS INTERNALLY

20

\m?

REPLACE RAFTERS

14

€a

®  ®| ® |®

\ea
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REPLACE ROOFING SHEETS

53

m3

\m?

NEW CEILING AND BATTENS

53

\m?

NEW 75MM CONC FLOOR

\m?

TOPPING TO FLOOR

35

\m?

10

PLASCON PLASCOTHENE
PURECOAT LIGHT GREY
FLOORTECT 3000 WB

34

\m?

11

NEW WINDOWS: 600 x 900mm
HIGH

ca.

\ea

12

NEW WINDOWS: 900 x 900mm
HIGH

ca.

\ea

13

NEW INTERNAL DOORS

ca.

\ea

14

NEW EXTERNAL DOOR WITH
SECURITY GATE &GLAZING

ca.

\ea

15

NEW WATER CLOSET PANS
INCL CISTERNS

ca.

\ea

16

NEW WASH HAND BASINS

® | ® | e® ||| ® ® |0 e |®

ca.

\ea

17

WATER CONNECTION

Item

18

SEWER PIPEWORKS

Item

19

GUTTERING

14

\m

20

DOWNPIPES

\m

21

PAINTWORK

Item

TOTAL
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NOTES (applicable where indicated)

A

PRICE (where applicable)

1.

FIRM PRICES

a. Only firm prices will be accepted.

b. All delivery cost must be included in the bid price for delivery at prescribed destination.

c. In cases where different delivery points influence the pricing, a separate pricing schedule must be
submitted for each delivery point.

. CONSTRUCTION (applicable to construction only)

The total price for the service must include all labour and material required for the proper execution of the
work as described in the Scope of Works and as per Engineers drawings (where applicable).

The tender will be evaluated on the criteria for a market related price.

The contractor must attach a detailed and comprehensive proof of competency of a construction manager
in terms of Construction Regulations 2014, Clause 8 including experience regarding construction health &
safety regulations.

The contractor must attach the proof of CIBD grading as specified in the scope of works.

The contractor must be in possession of a valid COIDA letter of good standing and it must be attached.
Where applicable, the contractor must attach valid proof or registration with the Department of Labour for
the installation of the main electrical supply.

OTHER NOTES (applicable to all bids)

The tender will be evaluated on the criteria for a market related price.

. The full cost of the service and/or works must be indicated and may not be discounted or cross subsidised

against another service, project, transaction or sale of goods. Such contributions against the total project
cost must be specified, itemised, costed and clearly indicated in the bid.

The prices must be valid for a period of 90 days from date of closure of the bid to allow for evaluation and
appointment.

Casidra SOC Ltd retains the right to amend financial/accounting calculations and to accept the amended
amount as the new bid amount.

D. COMPANY PROFILE (applicable when requested)

—_

. The contractor must attach a detailed and comprehensive company profile including core competencies

of personnel. The company profile must summarize information about the organisation.

2. The company profile must include the following:
a. Company core business activities (describe products and services and markets in which it operates).
b. Company background (state number of years in business, location, history of company etc.)
c. Company resources (number of employees, core competencies of personnel, structure of company)
E. WARRANTY (applicable when requested)
1. Where requested, the bidder must attach proof of warranty offered on the letterhead of the bidder.
F. BROCHURE (applicable when requested)
1. Bidder must provide detailed brochure and technical specifications of products where requested.
2. Bidder must be able to provide proof of service location within applicable radius as specified in CBD 3 (Scope
of works).
G. AFTER SALES SERVICES AGREEMENT (applicable when requested)
1. Where applicable, the bidder must sign and submit the after sales agreement.
H. APPOINTMENT (applicable to construction and professional services)
1. The successful contractor will be given notification in writing by means of an appointment letter
2. The successful contractor must sign a separate service level agreement, together with this document, which
will form the contract.
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CHANGES MADE BY BIDDER

If the bidder wishes to make any changes to any of the bid conditions or specifications, or wishes to
qualify this bid in any way, it must be clearly set out below. Any changes made and not listed, will
disqualify a bid.

Any changes made by the bidder outside the scope of works, resulting in not meeting pre-
qualifying conditions or compulsory subcontracting, may influence the functionality of the end
product and may result in the bid being disqualified.

Item Suggested change
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PROOF OF REFERENCES (COMPULSORY)

Supply at least three (3) different references LETTERS from three (3) different companies with contact
numbers.
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PROOF OF RELEVANT EXPERIENCE (COMPULSORY)

Provide detailed list of completed projects with contact numbers regarding construction projects completed
as well as monetary value
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SCHEDULE: CONSTRUCTION MANAGER COMPETENCY (COMPULSORY)

The bidder must attach to this page DETAILED & COMPREHENSIVE proof of competency of a construction
manager in terms of Construction Regulations 2014 Clause 8.

Please attach a complete CV for evaluation purposes relevant to this occupation of Construction work.
Please also supply this particular person’s experience regarding construction health & safety regulations.
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SCHEDULE: DETAILED COMPANY PROFILE (COMPULSORY)

The bidder must attach to this page a DETAILED & COMPREHENSIVE company profile including core
competencies of personnel. The company profile must summarize information about your organisation.
In order for a company profile to be compliant for this bid, the following detail MUST be included in the
company profile.

. Company core business activities — Describe your products and services and
markets in which you operate

. Company background — State number of years in business, location,
history of company, etc

. Company resources — Number of employees, core competencies of
personnel, structure of company - organogram
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VALID COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT (COIDA)
(COMPULSORY)

The bidder must attach to this page a valid letter of good standing
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12 MONTH WARRANTY ON WORKMANSHIP & MATERIAL (COMPULSORY)

The bidder must attach to this page a copy of their warranty offered
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ELECTRICAL (COMPULSORY)

Provide a valid letter from department of labour for Electrical registration of sub-contractor with expiry date.
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SCHEDULE: CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB) GRADING (COMPULSORY)

The bidder must attach to this page their proof of CIDB grading of 3GB or higher
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CBD 5(A)

SUPPLY CHAIN MANAGEMENT

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 AND CODES
OF GOOD PRACTICE

Only for use of bids from R2 000 to maximum of R50 million

Casidra, as a Schedule 3D development and implementation agent for the Western Cape Provincial Government
underwrites, and complies with the Provincial and National developmental initiatives and administers funds on behalf of
donors. Within this context, and because of the specific requirements of the donors for the application of the funds, the
awarding of bids is dependent on the special evaluation criteria as set out in the policies of Casidra. The evaluation criteria
of this Preferential Procurement Policy are based on the “Preferential Procurement Policy Framework (Act 5 of 2000)”
and related Regulations.

Awarding of the bid is dependent on preferential points system, and every presentation is measured against the specific
evaluation criteria as shown. The completion and signature of the document is thus a pre-requisite to qualify as a
service provider.

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution.

BEFORE COMPLETING THIS FORM, BIDDERS MUST MAKE SURE OF THE CONTENTS OF
THE BROAD BASED BLACK HINMC EMPOWERMENT ACT AND THE CODES OF GOOD
PRACTICE WHICH CAN BE FOUND ON:

http://www.thedtic.qov.za/financial-and-non-financial-support/b-bbee/broad-based-black-
economic-empowerment/

https://lwww.gov.za/documents/broad-based-black-economic-empowerment-act

https://www.bbbeecommission.co.za/

DEFINITIONS

1.1 “affidavit” is a type of verified statement or showing, or in other words, it contains a verification, meaning itis under
oath or penalty of perjury, and this serves as evidence to its veracity and is required for court proceedings;

12 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black
Economic Empowerment Act;

1.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on its overall
performance using the relevant scorecard contained in the Codes of Good Practice of Black Economic
Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

14  “EME” is an Exempted Micro Enterprise with an annual total revenue of R10 million or less;

1.5 “Large Enterprise” is any enterprise with an annual total revenue above R50 million;
1.6 QSE s a Qualifying Small Enterprise with an annual total revenue between R10 million and R50 million;
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1.7
1.8
1.9

1.12

1.13

“The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000);

“The Regulations” means the Preferential Procurement Regulations, 2011 and 2022;

“Consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

“person” includes a juristic person;

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another
person to support such primary contractor in the execution of part of a project in terms of the contract;

“trust” means the arrangement through which the property of one person is made over or bequeathed to a trustee
to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed inorder
for such property to be administered for the benefit of another person;

“Original sworn affidavit” means the initial document which was not photocopied or electronically reproduced;
“Original certified B-BBEE certificate” means the certification of a copy of the B-BBEE certificate confirming
the validity of the original document. The stamp of the notary must be ORIGINAL.

GENERAL CONDITIONS

1.1

1.2

1.3

14

1.5

1.6

The value of this bid is estimated to not exceed R50 million (all applicable taxes included) and therefore the 80/20
points system shall be applicable.

Preference points for this bid shall be awarded for:

(a)  Price;and

(b)  B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTION 20

Total points for Price and B-BBEE 100

Failure on the part of a bidder to fill in, sign this form and submit in the circumstances prescribed in the Codes
of Good Practice either a B-BBEE Verification Certificate form issued by a Verification Agency accredited by the
South African Accreditation System (SANAS) or by a Registered Auditor approved by theIndependent Regulatory
Board of Auditors (IRBA) or an affidavit confirming annual total revenue and level of black ownership together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.
The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

The bidder is responsible to provide Casidra SOC Ltd with (refer to 2.2 under POINTS AWARDED FOR PRICE:
1.6.1.  An original sworn affidavit

1.6.2.  Anoriginally certified B-BBEE certificate.

ADJUDICATION USING A POINT SYSTEM

1.1

Subject to Regulation 7 of the Casidra SOC Ltd Financial Regulations and PPR 2022, the bidder obtaining the
highest number of total points will beawarded the contract.

1.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into account
all factors of non-firm prices and all unconditional discounts.

1.3 Points scored must be rounded off to the nearest 2 decimal places.

14 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the
highest number of preference points for B-BBEE.

1.5 However, where functionality criterion forms part of the bid and is part of the evaluation process, and two or more
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bids have scored equal points including equal preference points for B-BBEE, the successful bid must be the one
scoring the highest scorefor functionality.

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEM

1. Amaximum of 80 points is allocated for price on the following basis:

[ Pt-Pmin)
Ps= g d 1 min
\ Pmin /
Where
Ps = Points scored for price of tender under consideration
Pt = Rand value of offer tender consideration
Pmin = Rand value of lowest acceptable tender

2. Amaximum of 20 points will be awarded for B-BBEE status level of contribution:
2.1. In terms of Regulations 5(2) of the Regulations preference points must be awarded to a bidder for attaining the
B-BBEE status level of contribution in accordance with the table below;

B-BBEE Status Level on Number of Points awarded BEE recognition level
Contributor points (for office use only)

1 20 EME & QSE 100% Black owned 135%
2 18 EME & QSE 51% + Black 125%
3 14 110%
4 12 EME 51% < Black owned 100%
5 8 80%
6 6 60%
7 4 50%
8 2 10%

Non-compliant contributor 0 0%

2.2. B-BBEE requirements:
An EME must submit a valid, fully completed, original, certified, dated and signed sworn affidavit (no
photostat copies of certification allowed) confirming annual turnover and level of black ownership or an affidavit
issued by Companies Intellectual Property Commission (accounting officer for a Closed Corporation).

If a startup EME, a clear, originally certified copy, of B-BBEE certificate issued by the CIPC for EME’s only is
accepted.

A QSE that is less than 51% (50% or less) black owned must be verified in terms of the QSE scorecard issued
via Government Gazette and submit a clear, valid, originally certified copy of a B-BBEE Verification Certificate
issued by SANAS.

A QSE that is at least 51% black owned (51% or higher) must submit an original, certified, dated and signed
sworn affidavit confirming turnover and level of black ownership as well as declare its empowering status or an
affidavit issued by Companies Intellectual Property Commission.

A large enterprise must submit a clear, valid, originally certified copy of a B-BBEE Verification Certificate
issued by a verification agency accredited by SANAS.

Atrust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided
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that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a
consolidated B-BBEE status level verification certificate for every separate tender.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms
of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

3. Bids of non-compliant contributors (where no certificate was submitted) will be considered but no points will be
awarded for B-BBEE status.

SUB-CONTRACTING

1.1. Will any portion of the contract be sub-contracted:

(Tick applicable box)

Yes O

No O

1.2. If YES, INDICATE:

a. What percentage of contract will be subcontracted?

The name of the subcontractor

b.
c. B-BBEE status level of the sub-contractor
d

Is sub-contractor EME or QSE

Yes O

No O

e. Attach the originally certified B-BBEE certificate/original sworn affidavit as proof.

MARKET RELATED PRICING

If a bidder, whose tender is compliant and received the highest overall points, do not offer a market related price, the offer

may be negotiated with that bidder to be market related.

Are you willing to negotiate your offer?

Yes [

No O
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SUPPLY CHAIN PERFORMANCE MEASUREMENT

In order for Casidra to measure its supply chain efficiency and effectiveness, please assist us by answering the following
questions:
o  What were the source that made you became aware of this bid being available.

Personal Email invite to bid:

Via a friend or business partner:

National Government E-Tender website:

Local Newspapers:

Casidra own website:

CIDB website

oo o ojo| o d

Other (SPECIfY) ..vvivvveeeiiie e

e  Was the time allowed to date of closure sufficient for you to compile an offer?

No —too short O Yes - Sufficient [ No-Toolong O

as the authorised representative of the company / CC / business hereby declare that, to the best of my knowledge the
abovementioned information is true and correct and that | am duly authorized as a signatory of this bid. On behalf of my
business, | accept the terms and conditions as set out in this document. | will supply documentary proof of any information
supplied herein on request and to the satisfaction of Casidra.

In terms of the POPI Act | further give consent that my contact and company details as will be captured on the Casidra
database may be shared with the role players/funders involved in the project and be used by Casidra for the purpose of
further procurement.

Signature

Date
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CBD 5(B)

BIDDER’S DISCLOSURE

1.

1.1

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa, 1996
(Constitution), and further expressed in the various applicable legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted Suppliers, that person will
automatically be disqualified from the bid process.
2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE
2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of the bidder employed by an organ of
state, as defined in section 239 of the Constitution? YES/INO
2.2 If YES, furnish particulars of the names, individual identity numbers, in the table below:
Full Name Identity Number Name of organ of state
2.3 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring
institution? YESINO
2.3.1 If so, furnish particulars:
24 Does the bidder or any of its directors/trustees/shareholders members/partners or any person having a controlling interest
in the enterprise have any interest in any other related enterprise, whether or not they are bidding for this contract?
YES/NO
241 If s0, indicate all companies registered in the CSD in the table below:
Supplier registration number (MAAA) Status (active/inactive/deleted)
For office use only | Version no: 3 Date: November 2025
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3

3.1

3.2

3.3

34

3.5

36

3.7

Failure to disclose all CSD-registered active companies linked to all Directors will lead to disqualification.

GENERAL DECLARATION

............................................................................................. , the undersigned, in submitting the accompanying bid, do

hereby make the following statements that | certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure.
[ understand that the accompanying bid will be disqualified if this disclosure is found to be false.

The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement
or arrangement with any competitor.

In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding
the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation,
the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any
competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the
procuring institution in relation to this procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related
to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act, 1998 (Act No. 89 of 1998) and or may be
referred to law enforcement agencies for criminal investigation and or may be restricted from conducting business with the
state for a period not exceeding 10 years in terms of the Prevention and Combating of Corrupt Activities Act, 2004 (Act No.
12 of 2004) or any other applicable legislation.

| CERTIFY THAT THE ABOVE IS CORRECT.

I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE APPROPRIATE ACTION AGAINST ME IF

THIS DECLARATION IS FALSE.

Signature Date
Designation Name of bidder
For office use only | Version no: 3 Date: November 2025
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RE-INVITE Bid: 12/2026

ROBERTSON: LAKEY PROJECT: CONSTRUCTION OF PROCESSING FACILITIES AND
UPGRADING OF ABLUTION FACILITIES

OCTOBER 2026
BASELINE RISK ASSESMENT REPORT

A baseline risk assessment focuses on the identification of risk that applies to the whole
project. The purpose of conducting a baseline risk assessment is to establish a risk profile.

This is an initial risk assessment that focuses on a broad overview in order to determine the
risk profile to be used in subsequent risk assessments. It is performed to obtain a benchmark
of the types and size of potential hazards, which could have a significant impact on the whole
project and all stakeholders.

The stakeholders need to identify the major and significant risks, then prioritise these risks and
evaluate the effectiveness of current systems for risk control.

The risks for the above project which have been identified have been highlighted under the
following categories: -

1. Scope of work (what is being built?)
This project consists of the following elements:

e Construction of packing facilities and upgrading of ablution facilities

2. Location of site and elements specific to the location (municipal by-laws, weather
factors, geographical factors)

Location
The site is located in Robertson

Weather
Weather always poses a risk to any construction project. Therefore, the below
information is important to manage this risk item accordingly.
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Robertson normally receives about 685mm of rain per year and because it receives
most of its rainfall during winter it has a Mediterranean climate. The average rainfall
values for Robertson per month. It receives the lowest rainfall (6mm) in February and
the highest (98mm) in June. The monthly distribution of average daily maximum
temperatures shows that the average midday temperatures for Robertson range from
15.6°C in July to 26.3°C in February. The region is the coldest during July when the
mercury drops to 6.6°C on average during the night.

3. Geo- technical risks (conditions of the soil, raise any concerns that may hinder
the project progress)
The site consists of sandy soil conditions, during high rainfalls, the soil can be
waterlogged.

4. Environmental risks (This is the actual or potential threat of adverse effects on

living organisms and environment by effluents, emissions, wastes, resource
depletion, etc involved in the construction phase)
Due to the site being in an environmental area there is always the risk for sail,
groundwater and surface water pollution and contamination when using mechanical
plant, fuel and pesticides. It will also not be allowed to dispose of any kind of waste by
burying it on site.

5. Risk assessments based on scope of work (Is this a high rise building in a built-
up area? Is it working in a flood plain and/or river with eroded soil conditions?)
Due to the nature of the works, there is risk of maintaining structural stability during
excavations. Dangers presented are the collapse of excavations, falling or dislodging
material and falling into excavations.

The erection of steel framework presents its own dangers on both the erection of heavy
steel sections and installation of roof plastics, especially at height. Care must be taken
during the erection process with mechanical equipment working in close proximity to
site labour force.

Working at height poses risks of falling, material/tools dropping down damaging
infrastructure and/or personnel. People are struck by material falling from loads being
lifted and material that rolls or is kicked off work platforms; others are struck or buried
by falling materials. Structures under construction may also collapse, e.g., steel frames
that have not been adequately braced, or formwork that is prematurely loaded.

6. Equipment Risks.
The equipment risks associated with this project is as follows:-

It is envisaged that this will be both a mechanised and labour job. There will be
mechanised earth moving equipment in close proximity to people, infrastructure, and
surrounding environment.

7. Material Risks.
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The following could pose risks associated with the project:-

¢ Flammable materials such as diesel/petrol in a highly flammable environment.
¢ Inhalation of poison or being in contact with skin
e Care must be taken not to dispose of any material by burning

8. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose the
risk of injury to the musculoskeletal system of the worker).

Cold conditions. Dangers associated with pnumonia. During winter season.

Manual handling

Lifting heavy and awkward loads causes back and other

injuries. Some injuries can result from a single lift, but more commonly, long-
term injury develops as a result of repeated minor injury due to repetitive lifting.

Noise and vibration

High levels of noise can cause hearing loss and repeated

use of vibrating tools can cause hand-arm vibration syndrome (damage to
nerves and blood vessels — most commonly in the hands and fingers).]

Chemicals
Exposure to materials such as cement and solvents can cause
skin problems such as dermatitis.

9. Controls specific to client requirements (two-day induction, pink overalls,
entrance to existing premises, etc).
N/A

RISK OVERVIEW CHART FOR PROJECT:

RISK CATEGORY | RISK FACTOR ASSOCIATED RISK RISK
PROBABILITY

FACTOR (1-5) 1
being low 5 being

very high
LOCATION Warm temperatures | Heat exhaustion 4
GEOGRAPHICAL | Very loose sandy Windstorms and risk of 5
soil collapse of ground when
excavating or open
excavations
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ENVIRONMENTAL

Dust pollution

Soil contamination

High winds

Dust will affect both
neighboring & current
farmers crops

Risk of pollution to ground
by contaminants

Risk of damage to
construction materials and
risk of being blown off
structure

SCOPE OF WORK

Structural stability

Working at Heights

Site enclosure

Risk that people be killed
or seriously injured by
collapses and falling
materials while working in
excavations

Risk of falling material
and/or personnel

Risks to public if not
managed and implemented

EQUIPMENT Mechanised plant Risk of injury to labour
working with labour | force due to close proximity
MATERIAL Flammable material | Dangerous to work with
and to store
ERGONOMIC Manual handling Lifting of heavy equipment
High noise levels
Noise/Vibration
Exposure to chemicals
Chemicals
Heat exhaustion
Heat
CLIENT Working times No work is to be done after

REQUIREMENTS

17h00 at night
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Please find below risk assessment template which can be used by the contractor to
manage the above identified risks.

Risk assessment

Title:

Company name: Date assessment
was carried out:

Assessment carried out Date of next review:

by:

Risk What are Who What What Who When
assessment | the might are you further needs is the
Activity or | hazards? be already action tocarry action
area harmed doing? do out the needed

and you action? by?
how? need to
take?
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RE-INVITE Bid: 12/2026

ROBERTSON: LAKEY PROJECT: CONSTRUCTION OF PROCESSING FACILITIES AND
UPGRADING OF ABLUTION FACILITIES

OCTOBER 2026

OCCUPATIONAL HEALTH & SAFETY SPECIFICATION

In terms of the Construction Regulations 2014 Regulation 5, a baseline risk assessment for
the intended works is required to be done by the Client for each specific construction site.

This risk assessment will inform the site-specific Occupational Health and Safety specifications
that must be supplied to the designer, who will supply any design specifications to be added
and then supplied to the prospective Contractor (Bidder) as part of the tender documents. This
specification must be translated into actions and preventative risk management measures by
the Contractor that will form part the Occupational Health and Safety Plan of the Contractor.

This specification forms an integral part of the contract, and the Contractor is required
to use it at pre-tender phase to make sufficient provision for related costs for risk
management and after award of tender for the purpose of drawing up its project-
specific construction phase health and safety plan.

It is the responsibility of the Contractor in the bidding process to:

e ensure that he include adequate provision for the cost for health and safety
measures in his bid and

e Provide proof and include in his cost the necessary competencies and
resources to perform the work safely.

The risks for the above project which have been identified, evaluated and resulted in the
following specifications that are highlighted under the following categories: -

This specification does not replace the requirement of the Contractor to comply to all
relevant legislation and the regulations of the Occupational Health and Safety Act, but
just highlight the specific identified and relevant risk factors that need special mention
and attention by the Contractor in his bid.

1. General administrative requirements
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DESIGNATION | NAME CONTACT | ADDRESS
NO’s
Project Client Casidra 021 863 22 Louws Avenue N/A
SOC 5000
Southern Paarl
7624
Municipality Langeberg 023 615 28 Main Street, Ashton N/A
Municipality | 8000 (tel)
Department of | Department | 023 346 Durban Street, Worcester N/A
Labour of Labour 5200 (tel) | Central
Worcester

2. Scope of work (what is being built?)

This project consists of the following elements:
e Construction of packing facilities and upgrading of ablution facilities

3. Location of site and elements specific to the location (municipal by-laws, weather
factors, geographical factors)

What is the risk?
Hazard Identification? High temperatures together with high wind factor.
Who will be injured & All personnel working on site. Possible injury will vary from

mechanism of injury? pneumonia and or broken ankles from muddy soil.
Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan

Cold and rain

ce
¢ Monitor weather for worsening soil conditions on daily basis. Risk reduction/
When conditions underfoot do not assist with mechanical and/or | control

personnel, call site off until conditions improve

e Ensure for shade and sufficient water onsite for high
temperatures.

e Ensure temperature is monitored and call site off with WGT of 40
and higher
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What is the risk? Wind

Hazard Identification? High winds are experienced in the area and danger of falling
off temporary and/or permanent structures
Who will be injured & All personnel working at height. Possible injury will vary from

mechanism of injury? dislocation, broken bones to death by falling.
Preventative action recommended

Description Category:
Reduction/transfer/control/avoidance
e All temporary structures to be designed and e Risk reduction/mitigation

erected to withstand high winds. All fall
protection must be in place before workers
can access platforms ¢ Risk transfer
e Subcontract temporary platform erection to a
specialist and they then bear all responsibility

of erected temporary platforms ¢ Risk control
e All people working at heights must have a ¢ Risk avoidance
harness.

¢ Install wind meter on site with siren warning
for wind speeds above 40km/h. Work at
heights will stop until wind subsides

4. Geo- technical risks (conditions of the soil, raise any concerns that may hinder
the project progress)

What is the risk? Soil conditions

Hazard Identification? Sandy soil conditions and soggy when wet

Who will be injured & Infrastructure damage, damage to earthmoving equipment

mechanism of injury? and personnel injury will vary from dislocation, broken
bones to death

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

This is specialized work that requires competent human resources that | Risk control

are adequately skilled in working with locating unknown services and
dealing with them when located. Heavy and dangerous machinery in
loose sandy soil conditions when also require skill set.
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5. Environmental risks (This is the actual or potential threat of adverse effects on
living organisms and environment by effluents, emissions, wastes, resource

depletion, etc involved in the construction phase)

Description

What is the risk? Soil contamination

Hazard Identification? Risk of pollution to ground and river by its contaminants
Who will be injured & Environment and this invariably falls over to communities,
mechanism of injury? which then in affect the members of the public

Preventative action recommended

Category:
Reduction/transfe
r/control/avoidan
ce

Maintenance and service areas should be demarcated during site
establishment and all maintenance and service activities contained so
as to avoid any contamination of soil and / or water. All vehicles,
equipment, fuel and petroleum services and tanks should be maintained
in a good condition that prevents leakage and possible contamination of
soil or water supplies. Refueling areas should be bunded and
lined to prevent spilled fuels and oils from contaminating the
ground or water. It is suggested that as a minimum, sandbags
should be placed surrounding the bulk fuel supply tank. The floor of the
area is to be lined with plastic and a layer of sand of approximately
50mm is placed on top of the plastic. Automatic shut-off nozzles are
recommended on all dispensing units.

The park and service area should be treated with a suitable
hydrocarbon absorption or remediation product. Absorbent spill
mop-up products should to be on hand. All servicing should be done
with a drip tray present to prevent accidental spillage of oils and fuels. A
suitable leak proof container for the storage of oiled equipment (filters,
drip tray contents and oil changes, etc.) should be established. All
spills to be immediately contained, reported to the Project Manager, and
dealt with.

Risk control/
reduction

What is the risk? Snakes

Hazard Identification? Being bitten by snakes
Who will be injured & Personnel working on site
mechanism of injury?

Preventative action recommended
Description

Category:
Reduction/transfe
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r/control/avoidan
ce

As the work entails working in dense brush and biomass areas, the risk
of disturbing a snake is very high. Make sure that all personnel are
made aware of the increased risk of the presence of snakes.

Wear proper protective clothing to protect against snake bites. An
increased awareness and alertness is the best protection, the snake will
not be looking for you, so watch for it. If a snake is seen or reported on
site, note the area of the snake and work in this area stops until the
hazard is removed. DO NOT approach, attack or otherwise provoke the
snhake as 95% of those bitten have done this. REMEMBER - IF
PROVOKED IT WILL STRIKE.

If bitten, the following procedures should apply:

1.Immediately apply a broad firm bandage around the limb and on the
bitten area. It should be as tight as one would bind a sprained ankle. As
much of the limb should be bandaged as possible. Bind from below
upwards. Crepe bandages are ideal, but any flexible material can be
used, eg tear up clothing or old towels into strips. Panty hose is
satisfactory.

2.Keep the limb and the victim as still as possible. Splint the limb.
3.Bring transport to the victim if possible.

4.Leave the bandage and splint on until medical care is reached.

Don't cut or excise the bitten area.
Don't apply an arterial tourniquet.

Don't wash the bitten area. The snake involved may be identified by the
detection of venom on the skin.

Risk
reduction/control/
avoidance

What is the risk? Bees

Hazard Identification? Being stung by bees
Who will be injured & Personnel working on site
mechanism of injury?

Preventative action recommended

Description Category:
Reduction/transfe
r/lcontrol/avoidan
ce
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Upon finding a bee hive/nest, do not try to get rid of the nest or hive
yourself. Each type of insect or situation will likely need different
removal methods. It is best to call pest control professionals for this
service.

Upon being stung, most people experience local effects like pain,
swelling, itching, and redness around the sting site. In rare cases, a
severe allergic reaction can occur. This situation is serious and can
cause "anaphylaxis" or anaphylactic shock. Symptoms of anaphylaxis
can appear immediately (within minutes) or up to 30 minutes later.
Symptoms to watch for include:

e hives, itching and swelling in areas other than
the sting site,

swollen eyes and eyelids,

wheezing,

tightness in the chest and difficulty breathing,
hoarse voice or swelling of the tongue,
dizziness or sharp drop in blood pressure,
shock,

unconsciousness or cardiac arrest.

Although most deaths result from severe allergic reactions, some are
caused by direct toxicity of the insect venom. Of those who die from a
severe allergic reaction to a sting, half die within 30 minutes, and three-
quarters within 45 minutes. If you see any signs of reaction, or even if
you are not sure, call or have a co-worker call emergency medical
services right away. Also, get medical help if the sting is near the eyes,
nose or throat. People who have been stung multiple times (such as
when fleeing from a swarm or nest) can sometimes suffer serious health
effects. While rare, death may occur.

Employers should be notified if a worker, especially one who works
outdoors, has allergies to insect stings. Co-workers should be trained in
emergency first aid, be aware of the signs of a severe reaction, and
know how to use the bee sting kit (self-injectable epinephrine). Always
carry a cellular phone in case you need emergency medical help.

The best way to prevent stings is to avoid the insects. Leave the area, if
possible.If there is a travelling swarm, they will likely leave within a few
days.

Note that insect repellent ("bug spray") does not affect these stinging
insects. Avoidance and awareness are the keys to not being stung.

Risk
avoidance/control/r
eduction/transfer
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Before working at a site:

o Take a look around. Check to see if there are
any visible signs of activity or a hive or nest. If
you see a number of insects flying around, check
to see if they are entering/exiting from the same
hole or place. If so, it is likely a nest or a source
of food.

e Wear long sleeve shirts, and long pants. If you
cannot avoid working near bees or wasps, wear
a bee-keepers style hat with netting to cover
your head, neck and shoulders. Tape your pant
legs to your boots/socks, and your sleeves to
your gloves. You may also wish to wear an extra
layer of clothing since wasp stings are long
enough to reach through one layer of clothing.

e Power tools such as lawnmowers, weed eaters
and chainsaws will aggravate the insects. When
using these tools, be aware that the tools may
provoke the insects or in some cases, cause the
insects to swarm.

If you find you are working near stinging insects, here are some tips.

e Most bees and wasps will not sting unless they
are startled or attacked. Do not swat at them or
make fast movements. The best option is to let
the insects fly away on their own. If you must,
walk away slowly, or gently "blow" them away.
The only exception is if you have disturbed a
nest and hear "wild" buzzing. Protect your face
with you hands and run from the area
immediately.

o Wear light coloured clothes such as khakis,
beige, or blue. Avoid brightly coloured,
patterned, or black clothing.

« Tie back long hair to avoid bees or wasps from
getting entangled in your hair.

« Be careful when shaking out clothing or towels
as the insects could be inside the folds.

o If you find a bee or wasp in your car, take a thick
cloth and cover the insect before it gets
frightened. Carefully, let the insect back outside
through an open window.
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DO NOT

e Do not wear perfumes, colognes, scented soaps,
or powders as they contain fragrances that are
attractive.

e Do not go barefoot or wear sandals, especially in
areas where there is clover or other flowering
plants that attract bees.

6. Risk assessments based on scope of work (Is this a high rise building in a built
up area? Is it working in a flood plain and/or river with eroded soil conditions?)

What is the risk? Structural stability

Hazard Identification? Unstable working platforms could cause risk of collapse on
trenches. Risk of excavations collapsing and burying or
injuring people working in them; material falling from the
sides into any excavation; and people or plant falling into
excavations

Who will be injured & Risk that people be killed or seriously injured by collapses

mechanism of injury? and falling materials while working in excavations

Description Category:

Reduction/transfer/control/avoidance

COLLAPSE OF EXCAVATIONS Risk reduction/avoidance

Temporary support — Before digging any trench

pit, tunnel, or other excavations, decide what

temporary support will be required and plan the

precautions to be taken.

Make sure the equipment and precautions needed

(trench sheets, props, baulks etc) are available on

site before work starts.

Battering the excavation sides — Battering the

excavation sides to a safe angle of repose may also

make the excavation safer.

In granular soils, the angle of slope should be less

than the natural angle of repose of the material

being excavated. In wet ground a considerably

flatter slope will be required

FALLING OR DISLODGING MATERIAL

Loose materials — may fall from spoil heaps into
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the excavation. Edge protection should include toe
boards or other means, such as projecting trench
sheets or box sides to protect against falling
materials. Head protection should be worn.
Undermining other structures — Check that
excavations do not undermine scaffold footings,
buried services or the foundations of nearby
buildings or walls. Decide if extra support for the
structure is needed before you start. Surveys of the
foundations and the advice of a structural engineer
may be required.

Effect of plant and vehicles — Do not park plant
and vehicles close to the sides of excavations. The
extra loadings can make the sides of excavations
more likely to collapse.

FALLING INTO EXCAVATIONS

Prevent people from falling — Edges of
excavations should be protected with substantial
barriers where people are liable to fall into them.
To achieve this, use:

e Guard rails and toe boards inserted into the
ground immediately next to the supported
excavation side; or

« fabricated guard rail assemblies that connect
to the sides of the trench box

« the support system itself, eg using trench box
extensions or trench sheets longer than the
trench depth.

INSPECTION

A competent person who fully understands the
dangers and necessary precautions should inspect
the excavation at the start of each shift.
Excavations should also be inspected after any
event that may have affected their strength or
stability, or after a fall of rock or earth.

A record of the inspections will be required and any
faults that are found should be corrected

immediately.
Who will be injured & Public will be injured and/or killed
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mechanism of injury?
Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

Construction work should be fenced off and suitably signed. This will

protect people (especially children) from site dangers and the site from

vandalism and theft. Site access should be monitored and controlled

and all access routes should be clearly demarcated. A constant

regard must be taken to safety and dangerous areas and should be

adequately cordoned off to prevent accidental injury. Temporary

fencing/hoarding with appropriate warning signs must be in place. Make

sure there is a system to ensure necessary precautions are kept in

place during working hours and that night-time and weekend protection

is put in place as required before the site closes

What is the risk? Working at heights

Hazard Identification? Risks of falling material, tools & personnel

Who will be injured & People/Infrastructure being struck by falling material &

mechanism of injury? tools causing injury or even death. The same for personell

falling from heights.

Preventative action recommended

Description Category:
Reduction/transfe
r/control/avoidan
ce

Avoid working at heights where you can. Use work equipment to | Risk

prevent falls where work at height cannot be avoided. Where the | reduction/avoidanc
risk of a fall cannot be eliminated, use work equipment to e/control

minimise the distance and consequences of a fall should one
occur. Always consider measures that protect all those at risk, ie
m collective protection measures (scaffolds, nets, soft landing
systems) before measures that only protect the individual, ie
personal protection measures (a harness).

Ensure work is carried out only when weather conditions do not
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jeopardise the health and safety of the workers.

Suitable precautions must be taken to prevent falls. General
access scaffolds provide a means of working at height while
preventing falls and should be provided whenever practicable.
Scaffolds should be designed, erected, altered and dismantled
only by competent people and the work should always be carried
out under the direction of a competent supervisor.

Ensure the scaffold is based on a firm, level foundation. The
ground or foundation should be capable of supporting the weight
of the scaffold and any loads likely to be placed on it. Ensure it is
braced and tied into a permanent structure or otherwise
stabilised.

7. Equipment Risks

What is the risk? Heavy Mechanized equipment

Hazard Identification? Close proximity to labour force on ground working together
in combined operations gives risk of collision

Who will be injured & Infrastructure damage, damage to plant

mechanism of injury? equipment/constructed items and personnel injury will vary

Preventative action recommended
Description

from dislocation, broken bones to death

Category:
Reduction/transfe
r/control/avoidan
ce

This is specialized work that requires competent human resources that
are adequately skilled in working with heavy and dangerous equipment.

Guidelines and practical advice to all work operations to ensure effective
and proper management of working with mechanical plant must be in
place. Toolbox talks MUST make all personnel aware of the dangers.
Equipment must be checked for proper working controls such as
reverse warning sirens, etc.

Make sure equipment is in good working order each and every day and
before every single operation. All workers should wear bright protective

Risk Control
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clothing and signs that are highly visible.

8. Material Risks.

What is the risk? Storage of materials

Hazard Identification? Tripping/ Flammable materials igniting
Who will be injured & Material/Infrastructure & personell
mechanism of injury?
Preventative action recommended

Description Category:
Reduction/transfe
r/lcontrol/avoidan
ce

Designate storage areas for plant, materials, waste, flammable Risk Control
substances (eg foam plastics, flammable liquids and gases such as
propane) and hazardous substances (eg pesticides and timber
treatment chemicals). Flammable materials will usually need to be
stored away from other materials and protected from accidental ignition.
Do not store materials where they obstruct access routes or where they
could interfere with emergency escape, eg do not store flammable
materials under staircases or near to doors or fire exits.

If materials are stored at height (eg on top of a container or on a scaffold
gantry), make sure necessary guard rails are in place if people could fall
when stacking or collecting materials or equipment. Keep all storage
areas tidy, whether in the main compound or on the site itself.

Try to plan deliveries to keep the amount of materials on site to a
minimum. Waste materials also need storing safely before their removal
from the site and make sure that you allow sufficient space for waste
skips and bins.

What is the risk? Flammable material
Hazard Identification? Dangerous to work with and store for prevention of fires
Who will be injured & Infrastructure damage and injury or death to all persons

mechanism of injury?
Preventative action recommended
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Description Category:
Reduction/transfe
r/control/avoidan
ce

Fuels and flammable materials should be stored in suitably Risk control
equipped storage areas demarcated within the Contractor's camp.
These areas must comply with general fire safety requirements. No
fuel may be stored within drainage lines or areas. Impervious
lining materials should be used in these storage areas to prevent
contamination of the ground in the event of spillages or leaks, and
automatic shut-off nozzles should be used on all dispensing units.
Quantities of fuels and flammable/hazardous materials stored on
site should be appropriate to the requirement for these substances on
site.

Fuels and oils should be safely located out of harm’s way from
the elements. No fuel / oil containers may be left unattended within
drainage areas. All open containers containing used oil, etc., should
be kept under roof or have adequate water tight lids. All spills to
be immediately contained, reported to the Project Manager and
dealt with.

Adequate fire fighting equipment should be available on site, in good
working order, and according to the fire hazard present during
construction activities of at least one type ABC all-purpose 12.5kg
extinguisher and a water cart with a minimum capacity of 1000 litres for
the duration of the contract. Any welding, gas cutting or cutting of metal
should only be permitted inside the demarcated working areas for this
purpose and these areas should be approved by the Project Manager.

What is the risk? Fire
Hazard Identification? Flammable materials are always evident on construction
site and danger of fire is always constant
Who will be injured & Material/Infrastructure & personnel

mechanism of injury?
Description Category:
Reduction/transfe

r/control/avoidan
ce

Fire can be a particular hazard in refurbishment/new work when there is | Risk
a lot of dry timber and at the later stages of building jobs where reduction/transfer/
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flammable materials such as adhesives, insulating materials and soft control/avoidance
furnishings are present.

Many fires can be avoided by careful planning and control of work
activities.

Good housekeeping and site tidiness are important not only to prevent
fire, but also to ensure that emergency routes do not become
obstructed. Making site rules can help.

9. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose the
risk of injury to the musculoskeletal system of the worker).

What is the risk? Health

Hazard Identification? On-site injuries due to physical construction work taking

place

Who will be injured & Personnel suffering ill-health

mechanism of injury?

Description Category:
Reduction/transfe
r/lcontrol/avoidan
ce

Construction workers are likely to suffer ill health as a result of their Risk

work in the industry after exposure to both harsh working conditions and | reduction/transfer/

hazardous substances. control/avoidance

Assess both immediate risks, eg being overcome by fumes in a confined
space, and longer-term health risks. Materials like cement can cause
dermatitis. Sensitizing agents like isocyanates can make people using
them have sudden reactions, even though they may have used the
substance many times before.

If harm from the substance is possible, the first step to take is to try and
avoid it completely by not using it at all. try and control exposure. Some
of the ways this could be done include: Keep containers closed except
when transferring; using cutting and grinding tools and blasting
equipment fitted with exhaust ventilation or water suppression to control
dust; ensuring good ventilation in the working area by opening doors,
windows and skylights.

The need to provide personal protective equipment (PPE) is also a must
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and will contribute in minimizing exposure risks. Respirators can protect
against dusts, vapours and gases. Ear plugs for noise, etc. Where
protective clothing is provided (such as overalls and gloves), it must be
of the right type to protect the wearer against the particular hazard they
are going to encounter. All manufacturers offer advice on the most
suitable gloves for specific types of hazard. When using gloves to help
prevent dermatitis, users must avoid getting contaminants inside the
gloves when putting them on and taking them off. It is also essential to
provide washing facilities, with a supply of hot and cold (or warm)
running water, soap and a means of drying the hands, to help prevent
dermatitis.

First aid can save lives, reduce pain and help an injured person make a
quicker recovery. Provide adequate and appropriate equipment,
facilities and personnel to enable first aid to be given to your employees
if they are injured or become ill at work. The minimum provision for all
sites is:

¢ afirst aid box with enough equipment to cope with the number of
workers on site;

e an appointed person to take charge of first-aid arrangements;

¢ information telling workers the name of the appointed person or
first aider and where to find them.

10.Controls specific to client requirements (two day induction, pink overalls,
entrance to existing premises, etc).

No work after 17h00 and only on weekdays

11.Personal Protective Equipment (PPE) and Clothing

The principal contractor and other contractors shall ensure that all workers are issued with
protective clothing free of charge and make use of the equipment and protection provided
such as to wear hard hats, protective footwear, overalls, etc. The Principal Contractor and all
Contractors shall make provision and keep adequate quantities of SABS approved PPE on
site at all times. The Principal Contractor shall clearly outline procedures to follow when PPE
or Clothing is:

[1 Lost or stolen;
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1 Worn out or damaged

The above procedure applies to Contractors and their Sub-contractors, as they are all
employers in their own right, as per section 37 (2) of the Act.

( The general PPE requirements are attached under Annexure A to this document as well as
an additional list of PPE for biomass removal is also aftached as Addendum B to this
specification ).

12.Occupational Health and Safety signage

The Contractor shall provide and maintain adequate on-site OHS signage. Including but not
limited to: ‘no unauthorised entry’, ‘report to site office’, ‘beware of overhead work’, ‘hard hats,
overalls, safety boots, respirators, etc’. Signage shall be posted up at all entrances to site as
well as on site in strategic locations e.g. access routes, stairways, entrances to structures and
buildings, scaffolding, and other potential risk areas/operations

13.Fences and access

Construction sites in built-up areas or adjacent to public roads must be suitable and sufficiently
fenced off and provided with controlled access points to prevent the entry of unauthorised
persons.

14. Admittance to site

A notice must be posted up at every entrance to a building site prohibiting the entry of
unauthorised persons to such workplace and no person shall enter such a site without the
permission of the employer or user as the case may be. In no circumstances may the wording
“Enter at Own Risk” be used

15.Speed Restrictions, construction vehicles and Protection

The Principal Contractor shall ensure that all persons in its employment, all Contractors, and
all those that are visiting the site are aware and comply with the site speed restriction(s) and
route identification for construction vehicles only. Separate vehicle and pedestrian access
routes shall be provided, maintained, controlled, and enforced.

16.Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary training
and information regarding the use, transport, and storage of HCS. The Principal Contractor
shall ensure that the use, transport, and storage of HCS is carried out as prescribed by the
HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site have a
Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards and
precautions that need to be taken when using the chemicals. The First Aiders must be made
aware of the MSDS and how to treat HCS incidents appropriately.
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The below acts are relevant regarding the transporting, storage and application of these
agricultural chemicals:-

o Fertilizers, farm feeds, agricultural remedies and stock remedies act, 1947 (Act no. 36
of 1947)

e Hazardous Substances Amendment Act, No. 53 of 1992

e The South African National Pesticide registration authority registrar: Act no. 36 of 1947

17.Public and Site Visitor Health and Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as well
as the public in general, shall be made aware of the dangers likely to arise from site activities,
including the precautions to be taken to avoid or minimise those dangers. Appropriate health
and safety notices and signs shall be posted up, but shall not be the only measure taken.

The Principal Contractor has a duty in terms of the OHS Act 85/1993 to do all that is
reasonably practicable to prevent members of the public and site visitors from being affected
by the construction activities.

Site visitors must be briefed on the hazards and risks they may be exposed to and what
measures are in place or should be taken to control these hazards and risks. A record of
these ‘inductions’ must be kept on site in accordance with the Construction Regulations.

18.Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any work
environment, especially in construction. Occupational exposure is a major problem and all
contractors must ensure that proper health and hygiene measures are put in place to prevent
exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction.

Contractor must identify site-specific health risks for construction. e.g. cement dust, wet
cement, wood-dust, noise, etc.

19.Welfare Facilities
The Principal Contractor must supply the following clean, hygienic and maintained facilities:

e Shower facilities, after consultation with employees or employee representative ( 1
shower for every 15 persons ).

o Sufficient toilets (1 toilet per 30 workers) and hand washing facilities. Separate toilets
needed for both males and females. Toilet paper must be provided.

e Changing facilities for each sex

e Sheltered eating areas

e Waste bins must be strategically placed and emptied regularly.

For office use only | Version no: 2 | Date: 20 October 2014

To be signed upon appointment of winning bidder to form the agreement between the parties

Signature for Casidra Signature for Contractor

50




Workers who are far removed from their homes, reasonable and suitable living
accommodation for the workers must be provided and adequate transportation between sites
and homes where suitable living accommodation is not available.

20.Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence of
alcohol or any other drugs while on the construction site. Any person on prescription drugs
must inform his/her superior, who shall in turn report this to the Principal Contractor forthwith.
Any person suffering from any illness/condition that may have a negative effect on his/her
safety performance must report this to his/her superior, who shall in turn report this to the
Principal Contractor forthwith. Any person suspected of being under the influence of alcohol

or other drugs must be sent home immediately, to report back the next day for a preliminary
inquiry. A full disciplinary procedure must be followed by the Contractor concerned and a copy
of the disciplinary action must be forwarded to the Principal Contractor for his records.

21.0ther compliance requirements

Notwithstanding the Occupational Health & Safety Act, the contractor must also confirm to the
following acts:

e Basic conditions of employment act 75 of 1997

e National Road Traffic Act 93 of 1996

¢ National Environmental Management: Biodiversity Act, no 10 of 2004

e National Veld and Forest Fire Act, no 101 of 1998.

o Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Amendment act

22.Management control measures and review

23.Risk assessment of the site must be reviewed at least every 30 days. Based on the
effectiveness of the existing measures, the safety plan must be adjusted to meet the
new or existing identified deficiencies.

24 Electrical Safety

All persons who carry out or arrange for work of any description for Casidra in connection with
electrical apparatus shall make themselves acquainted with the Occupational Health and
Safety Act (Act 85 1993) with particular reference to the Electrical Machinery Regulations,
Regulations 1 to 23 inclusive.

The works performed under this contract shall comply in every respect with the latest relevant
rules and regulations including following:
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. Occupational Safety and Health Act (OSH Act)

. The South African Bureau of Standards Code of Practice SANS 10142

. Normal requirements laid down by Eskom.

. The latest requirements of the IEC and the British Standard Institute, where no SANS
codes of practice exist.

. All rules and regulations issued by local and other authorities having jurisdiction over
the contract.

The contractor must, in addition to compliance with the Electrical Installation Regulations,
2009, and the Electrical Machinery Regulations,1988, promulgated by Government Notice No.
R. 1593 of 12 August 1988, ensure that —

(@)  before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any electrical
cable or apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand
the working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is designated
to a competent person who has been appointed in writing for that purpose;

(d)  all temporary electrical installations used by the contractor are inspected at least once a
week by a competent person and that inspection findings are recorded in a register kept on the
construction site; and

(e) all electrical machinery is inspected by the authorized machine operator or user on
a daily basis using a relevant checklist prior to use and the inspection findings are recorded in
a register kept on the construction site

NOTE:
The Electrical Installation Regulations clause 6 (2) require electrical contractors to register
annually.

“(2) Any person who does electrical installation work as an electrical contractor shall register
annually in the form of Annexure 3 with the chief inspector or a person appointed by the chief
inspector “

In terms of the OHS Act Electrical Installation Regulations, a Certificate of Compliance (CoC)
must be issued by a registered person, defined as “a person registered as an electrical tester
for single phase, an installation electrician, or a master installation electrician”. Registered
persons may be the owners or employees of electrical contractors. They must be currently
registered with the Department of Labour (Dol ), and registrations must be renewed annually,
bi-annually or every three years depending on the application. No company may do electrical
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contracting work unless they have a permanently employed registered person as part of the
company.

Department of Labour stating the certification as either ‘single phase tester”, “installation
electrician” or “master installation electrician” with a unique licence number

Safety equipment
The following equipment required for working on electrical installations and distribution
systems, must be maintained in good order and repair and must be made available:-

Safety belt, overalls, hard hat, safety shoes or boots, rubber gloves, "Men Working" notice
boards, locks for locking off switches, buss bar shutters in truck-type switchgear, isolators or
earthing links, rubber sheet and length of rope with short circuiting earthing-chains, earthing
sticks and testing/phasing sticks rated for the voltage of the equipment to be tested.

Under no circumstances shall work be carried out on electrical apparatus unless the proper
safety equipment is used

With regard to overhead linesmen, no work shall be carried out unless use is made of a non-
metallic ladder and the appropriate safety belt, rubber gloves, overalls, hardhat and safety
shoes or boots are worn. The buddy system must also be implemented.

Earthing
Always safety test before applying earths

Risk assessment of the site must be reviewed at least every 30 days. Based on the
effectiveness of the existing measures, the safety plan must be adjusted to meet the new or
existing.

At completion of the electrical installation work in the tender, a test as required must be
performed to ensure safe operation of the equipment and a signed original CoC be supplied to
the client.
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ADDENDUM A — GENERAL MINIMUM PPE REQUIREMENTS

Subject Requirement

*PPE needs | Need for PPE identified and prescribed in writing.

analysis PPE remain property of Employer, not to be removed from premises GSR

2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors and
Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for
concrete / wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

*Eye and Face
Protection

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields,
Welding Helmets etc.) used when operating the following:

* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks
* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines

* CO2 and Arc Welding Equipment

* Skill / Bench Saws

* Spray Painting Equipment etc.

*Hearing
Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
* Jack / Kango Hammers

* Explosive Powered Tools

* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers etc.

*Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees
handling / using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting etc.

*Fall Prevention
Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons
working on / in unguarded, elevated positions e.qg.:
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* Scaffolding
* Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.
Other methods of fall prevention applied e.g. catch nets

*Protective
Clothing

All jobs requiring protective clothing ( Overalls, Rain Wear, Welding
Aprons etc.) Identified and clothing worn.

*PPE |[ssue &
Control

Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the
PPE.

Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR
2(4)
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